



THE MAXIMA CORPORATION • 7315 Wisconsin Avenue • North Building • Bethesda, Maryland 20814
(301) 652-6366

September 24, 1984

U. S. Nuclear Regulatory Commission
Division of Contracts
4550 Montgomery Avenue
Bethesda, Maryland 20814

Attention: Joyce Fields, AR-2223
Timothy Hagan, Contracting Officer

Reference: RFP RS-ORM-84-396
MAXIMA Proposal No. 99843061

Dear Ms. Fields:

The MAXIMA Corporation is pleased to submit this proposal entitled, "Technical Assistance in Support of the NRC Planning Function" in response to your solicitation No. RS-ORM-84-396.

This proposal takes no exceptions or deviations and is fully responsive to the requirements contained in the RFP. This proposal is submitted in anticipation of a cost-plus-fixed-fee contract and shall remain in effect for a period of forty-five (45) days. MAXIMA is fully committed to this project and it will receive the highest priority and attention within The MAXIMA Corporation to ensure The U. S. Nuclear Regulatory Commission that all deliverables are submitted on schedule, within fiscal allocations and are of the highest quality.

We look forward to the opportunity to provide you with the finest technical assistance available. Should any additional technical or financial information be required, please contact Elaine Mowery, Contract Manager, (301) 951-9370.

Sincerely,

Paul E. Jones
Vice President and Treasurer

Enclosures

8507170613 850506
PDR FOIA
SHEEHAN85-225 PDR

FOIA-85-225
Appendix / item 1

VOL I TECHNICAL AND MANAGEMENT APPROACH

- 1.0 Introduction
- 1.1 Executive Summary
- 1.2 Understanding the Procurement Description
- 1.3 Organization of this Proposal
- 2.0 Technical Approach
 - 2.1 Assist NRC in the Development of a Long Range ADP Plan
 - 2.1.1 Data Processing
 - 2.1.2 Word Processing and Office Automation
 - 2.1.2.1 Word Processing
 - 2.1.2.2 Office Automation
 - 2.1.3 Telecommunications
 - 2.1.3.1 Coordinate with the NRC Telecommunications Branch Long Range Plan
 - 2.1.3.2 Requirements Research
 - 2.1.3.3 Telecommunications Hardware Requirements
 - 2.1.3.4 Compatibility Between the CIN Long Range Plan and that of the Telecommunications Branch
 - 2.2 Analysis and Evaluation of Proposed New ADP Concepts and Techniques
 - 2.2.1 Database Management Systems (DBMS)
 - 2.2.2 Software
 - 2.2.3 Equipment Proposals
 - 2.2.4 Multiple Configurations
 - 2.3 Development of Technical Specifications
 - 2.3.1 Examination/Evaluation of CIN
 - 2.3.2 Statements of Work
 - 2.4 Analysis of CIN Support Functions

- 2.4.1 Identification of Skills Required to Implement and Support the CDN
- 2.4.2 Current Skills Assessment
- 2.4.3 Training Requirements
- 2.4.4 Skill Level Development Plan
- 2.4.5 Re-Evaluation/Revision of Required Skills
- 2.5 Comprehensive Validation, Verification, Testing of the CDN
 - 2.5.1 Quality Assurance Program Development
 - 2.5.1.1 Concept Exploration
 - 2.5.1.2 Demonstration/Validation
 - 2.5.1.3 Installation and Testing
 - 2.5.2 Independent Life Cycle Validation, Verification and Testing
 - 2.5.3 IBM 5520/PC Validation, Verification and Testing
- 2.6 Potential Productivity Improvements, Planning Methodologies and Management Processes
 - 2.6.1 Research Organizations and Literature
 - 2.6.2 Management Alternatives Analysis
 - 2.6.3 Computerized Management Assistance Tools
 - 2.6.4 Implementation Procedures for Effective Management Evolution
- 2.7 Resource Allocation and Scheduling
- 2.8 Policies, Procedures and Standards Recommendations and Implementation
 - 2.8.1 Recommendations Support
 - 2.8.1.1 Analysis of Current NRC Policies, Procedures and Standards
 - 2.8.1.2 Obtaining and Examining of other Government Agencies Policies, Procedures and Standards

- 2.8.1.3 Comparison of NRC Policies, Procedures and Standards with those of Other Government Agencies
- 2.8.1.4 Determining the Impact of Selected Recommendations
- 2.8.1.5 Recommendations to the NRC
- 2.8.2 Policy, Procedure and Standard Implementation Support
 - 2.8.2.1 Implementation
 - 2.8.2.2 Documentation of Policies, Procedures and Standards
 - 2.8.2.3 Original Distribution
 - 2.8.2.4 Change Documentation and Distribution
- 2.9 Development of Benchmarks and Evaluation of Benchmark Results
 - 2.9.1 Research Required for the Benchmark Process
 - 2.9.2 Development of Benchmark Packages
 - 2.9.3 Conducting the Benchmark
 - 2.9.4 Evaluating Benchmark Results
 - 2.9.5 Recommendations Based on Benchmarks
- 3.0 Uncertainties and Problems with the RFP
- 4.0 Interpretations, Requirements and Assumptions
- 5.0 Management Organization
 - 5.1 Key Personnel Qualifications
 - 5.1.1 Selected Key Personnel Narratives
 - 5.1.2 Selected Advisory Staff Narratives
 - 5.2 Detailed Resumes
- 6.0 Milestone Charts
 - 6.1 Hypothetical CIN Plan Network Drawing
 - 6.2 Hypothetical Task Plan
- 7.0 Management Controls

- 7.1 Task Management Overview
- 7.2 Task Planning Procedures
 - 7.2.1 Receipt of the Task
 - 7.2.2 Planning Initiation
 - 7.2.3 Development of the Task Proposal
- 7.3 Project Manager Responsibilities
- 7.4 Task Initiation and Conduct of Work Under Task Assignment

VOL II COST PROPOSAL