

Radiological and Engineering Assessment: Property SH-012

Table 4.1
OPTION 2 COSTS

Activity	Unit Price	Quantity	Estimated Cost
Excavation (Machine)	7.40	5075 cy	37,555.00
Excavation (Hand)	52.55	225 cy	11,824.00
Backfill (Machine)	6.50	4380 cy	28,470.00
Backfill (Hand)	24.05	225 cy	5,411.00
Aggregate Base Course	21.85	695 cy	15,186.00
Remove and Replace Obstructions	LS		<u>44,625.00</u>
Subtotal			143,071.00
5% of Subcontractor's Contingency			7,154.00
20% Overhead and Profit			28,614.00
Subtotal			178,839.00
20% Contingency			<u>35,768.00</u>
Total (Rounded)			214,607.00

8508010383 850710
PDR WASTE
WM-58 PDR



DOCUMENT TRANSMITTAL

WM DOCKET CONTROL
CENTER

MORRISON-KNUDSEN Co., Inc.
P.O. BOX 9136
ALBUQUERQUE, NEW MEXICO 87119

'85 JUL 15 P3:16

Trans. No. MK-3050-SHP-0090

PROJECT: UMTA
CLIENT: U.S. DEPARTMENT OF ENERGY

Contract No. 3060

Date July 10, 1985

TO: U.S. Department of Energy	APPROVED FOR CONSTRUCTION/FABRICATION	A
5301 Central, NE, Suite 1700	INFORMATION ONLY	B
Albuquerque, NM 87108	APPROVAL ACTION REQUESTED	C
ATT: Mr. Rich Sena	DISAPPROVAL-RESUBMIT	D
	APPROVAL WITH COMMENTS	E

REMARKS Table 4.1 for the Final REA for SH-012 has been revised and is transmitted herewith. Please replace this table (page 51) in your copy of the REA.

TRANSMITTED ☒ HEREWITH ☐ UNDER SEPARATE COVER

DRAWING SPECIFICATION OR ITEM NUMBER	REV. NUMBER	NUMBER OF COPIES	TITLE OR DESCRIPTION	ACTION
SH-012	--	1	Page 51 (Table 4.1) - Final REA	
sh				
cc: w/ attachment:			WM Record File	WM Project 38
F. Davis				Docket No.
V. DeVries				PDR
L. Linkin				LPDR
D. Sollenberger			Distribution:	
D. Reese			Gitten	LRH
			Sollenberger	DEM
			Return to WM, 623-SS)	29
Document Control				
J. Oldham				
w/o attachment:				
P. Stassi				
J. Themelis				
D. Ball				

ADDRESSEE: SIGN & RETURN COPY NO. 2 TO ABOVE ADDRESS

MORRISON-KNUDSEN

BY:

TITLE

John Pepin
Vicinity Properties ManagerTHE ABOVE LISTED DOCUMENTS HAVE
BEEN RECEIVED BY:

COMPANY NAME

NAME & TITLE

DATE REC'D.