
1. THIS CONTRACT IS RATED ORDER RATING PAGE OF PAGES

AWARD/CONTRACT UNDER DPAS (15 CFR 700) N/A N,

2. CONTRACT NO. (Proc. Inst. Ident.) 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQUESTIPROJECT NO.

NRC-HQ-12-C-04-0069 July 2, 2012 RES-12-170

5. ISSUED BY CODE 3100 6. ADMINISTERED BY (If otherthanltem 5) CODE 3100

U.S. Nuclear Regulatory Commission
U.S. Nuclear Regulatory Commission Div. of Contracts
Div. of Contracts Mail Stop: TWB-01-BlOM
Attn: Valerie Whipple
Mail Stop: TWB-01-BlOM
Washington, DC 20555 Washington, DC 20555

7. NAME AND ADDRESS OF CONTRACTOR (No.. street city, county, State and ZiP Code) 8. DELIVERY

SOUTHWEST RESEARCH INSTITUTE
S W R I EL FOB ORIGIN LJ OTHER (See below)

9. DISCOUNT FOR PROMPT PAYMENT

6220 CULEBRA RD NET 30

SAN ANTONIO TX 782385166

10. SUBMIT INVOICES ITEM

(4 copies unless ottlervise
spedcfed) TO THE

CODE FACILITY CODE ADDRESS SHOWN IN
12. PAYMENT WILL BE MADE BY CODE 13100

11. SHIP TOIMARK FOR CODE Department of Interior / NBC
U.S. Nuclear Regulatory Commcission NRCPayments@nbc.gov

Attn: Fiscal Services Branch - D2770
7301 W. Mansfield Avenue
Denver Co 80235-2230

Washington VC 20555 PHONE: FAX:
13. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION: 14. ACCOUNTING AND APPROPRIATION DATA

B&R: 2012-60-11-6-154 JC: V6301 BOC: 252A APPN: 31X0200
ED 10U.S.C.2304(c)( ) 41 U.S.C. 253(c)@ ) RFPA: RES-12-170 FAINIS: 121985 $260,572

15A_ ITEM NO] ISB. SUPPUES/SERVICES ISC. QUANT 15D. UNIT 15E. UNIT PRICE 1SF. AMOUNT

The Contractor shall performed the work described in the
attached Statement of Work dated July 2, 2012.

The Period of Performance is July 9, 2012 - March 31, 2013.

Contract Type: CPFF
Contract Ceiling: $324,30B
Contract Funding: $260,572

DUNS: 007936842 NAICS: 541990 PSC: 499 $324,308

15G. TOTAL AMOUNT OF CONTRACT

16. TABLE OF CONTENTS

(x) I SEC DESCRIPTION PAGE(S Ix) I SECI DESCRIPTION PAGE(S)

PART I - THE SCHEDULE PART 11 - CONTRACT CLAUSES

X IA SOLICITATIONICONTRACT FORM X I 1CONTRACT CLAUSES

X B SUPPLIES OR SERVICES AND PRICES/COSTS PART III - UST OF DOCUMENTS. EXHIBITS AND OTHER ATTACH.

X C DESCRIPTIONISPECS.MWORK STATEMENT X J ILIST OF ATTACHMENTS

x T PACKAGING AND MARKING PART IV- REPRESENTATIONS AND INSTRUCTIONST T ~ INSPECTION AND ACCEPTANCE____
K REPRESENTATIONS, CERTIFICATIONS AND

x T F DELIVERIES OR PERFORMANCE OTHER STATEMENTS OF OFFERORS

X G CONTRACT ADMINISTRATION DATA L INSTRS.. CONDS., AND NOTICES TO OFFER

X H j SPECIAL CONTRACT REQUIREMENTS M EVALUATION FACTORS FOR AWARD

CONTRACTING OFFICER WILL COMPLETE ITEM 17 (SEALED-BID OR NEGOTIATED PROCUREMENT) OR 18 (SEALED-BID PROCUREMENT) AS APPLICABLE

17. [ CONTRACTOR'S NEGOTIATED AGREEMENT (Contractor is required to
sign 1Bh document and return 1 copies to issuing office.) Contractor
agrees to furnish and deliver all Items or perform all the services set forth or
otherwise identified above and on any continuation sheets for the consideration
stated herein. The rights and obligations of the parties to this contract shall be
subject to and governed by the following dccuments" (a) this award/contract, (b)
the solicitatlon, If any, and (c) such provisions, representations, certifications, and
specifications, as are attached or incorporated by reference herein. (Attachments
are limed herein.)

18. - SEALED-BID AWARD (Contractor is not required to sign this document)

Your bid on Solicitation Number
Including the additions or changes made by you which additions or changes are set
forth In full above, is hereby accepted as to the terms listed above and on any
continuation sheets. This award consummates the contract which consists of the
following documents: (a) the Government's solicitation and your bid, and (b) this
award/contract. No further contractual document Is necessary. (Block 18 should be checked
only when awarding a sealed-bid contract.)

/7 gA. NAME AND TITLE OF SIGNER (Type or print)

R. Kalmbach. Executive Director, Contracts

20A. NAME OF CONTRACTING OFFICER

Valerie Whipple

19B. NAMWF O•ONTRA$OR

BY H

19C. DATE SIGNED
7/5/2012

20B.

BY

AUTHORIZED FOR LOCAL REPRODUCTION
Previous edition Is usable

TEMPLATE - A!nMOOM

4UEN15. HE"iE Vw
JUL 1 6 2012



NRC-HQ-12-C-04-0069 Section B

Table of Contents

PART I - THE SC HEDULE ............................................................................................................. A-1

SECTION A - SOLICITATION/CONTRACT FORM ................................................................... A-1

SF 26 AW A R D/C O NTRA CT .......................................................................................... A-1

PART I - THE SCHEDULE .................................................................. B-Error! Bookmark not defined.

SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS .......... B-Error! Bookmark not defined.

B.1 BRIEF PROJECT TITLE AND WORK DESCRIPTION (AUG 2011) ............................ B-1
B.2 CONSIDERATION AND OBLIGATION--COST-PLUS-FIXED-FEE (AUG 2011)

A LT E R N A T E I (A U G 2011) ............................................................................................ B-1

SECTION C - DESCRIPTION/SPECIFICATIONSISTATEMENT OF WORK ............................... C-1

[For this Contract, there are NO clauses in this Section] .......... C-Error! Bookmark not defined.

SECTION D - PACKAGING AND MARKING .............................................................................. D-1

D.A PACKAGING AND MARKING (AUG 2011) ............................................................... D-1
D .2 BRA N D IN G (A U G 2011) ........................................................................................... D-1

SECTION E - INSPECTION AND ACCEPTANCE ..................................................................... E-1

E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE ..... E-1

SECTION F - DELIVERIES OR PERFORMANCE ..................................................................... F-1

F.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE ...... F-1
F.2 2052.211-70 PREPARATION OF TECHNICAL REPORTS (JAN 1993) .................... F-1
F.3 2052.211-71 TECHNICAL PROGRESS REPORT (JAN 1993) ................................. F-1
F.4 2052.211-72 FINANCIAL STATUS REPORT (OCT 1999) ............................................ F-2
F.5 PLACE OF DELIVERY--REPORTS (AUG 2011) .............................................................. F-3
F.6 PERIOD OF PERFORMANCE (AUG 2011) .................................................................... F-3

SECTION G - CONTRACT ADMINISTRATION DATA .............................................................. G-1

G.1 2052.215-71 PROJECT OFFICER AUTHORITY (NOVEMBER 2006) ......................... G-1
G.2 2052.215-78 TRAVEL APPROVALS AND REIMBURSEMENT -ALTERNATE 1 (OCT

1 9 9 9 ) ............................................................................................................................. G -3
G.3 2052.216-71 INDIRECT COST RATES (JAN 1993) .................................................... G-3
G.4 ELECTRO NIC PAYM ENT (AUG 2011) .......................................................................... G-4

SECTION H - SPECIAL CONTRACT REQUIREMENTS .......................................................... H-1

H.1 2052.209-72 CONTRACTOR ORGANIZATIONAL CONFLICTS OF INTEREST (JAN
1 9 9 3 ) ............................................................................................................................. H -1

H.2 2052.215-70 KEY PERSONNEL (JAN 1993) ............................................................... H-3
H.3 2052.242-70 RESOLVING NRC CONTRACTOR DIFFERING PROFESSIONAL

O P IN IO N S (A U G 2007) ................................................................................................. H -4
H.4 2052.242-71 PROCEDURES FOR RESOLVING NRC CONTRACTOR DIFFERING

PRO FESSIO NAL O PINIO NS (O CT 1999) ................................................................... H-4
H.5 LICENSE FEE RECOVERY COSTS (AUG 2011) ........................... H-6
H.6 COMPLIANCE WITH U.S. IMMIGRATION LAWS AND REGULATIONS (AUG 2011)... H-6
H.7 WHISTLEBLOWER PROTECTION FOR NRC CONTRACTOR AND SUBCONTRACTOR

E M P LO Y E E S (A U G 20 11) ............................................................................................. H -7
H .8 G REEN PURC HA SING (JUN 2011) ............................................................................. H-7



NRC-HQ-12-C-04-0069 Section B

H.9 USE OF AUTOMATED CLEARING HOUSE (ACH) ELECTRONIC
PAYMENT/REMITTANCE ADDRESS (AUG 2011) ........................................................ H-7

H.10 AWARD NOTIFICATION AND COMMITMENT OF PUBLIC FUNDS (AUG 2011) ....... H-7

PART II - CONTRACT CLAUSES ............................................................................................ I-1

SECTION I - CONTRACT CLAUSES ......................................... I-1

1.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE ....... I-1
1.2 52.216-7 ALLOWABLE COST AND PAYMENT (JUN 2011) ......................................... 1-2
1.3 52.249-14 EXCUSABLE DELAYS (APR 1984) ............................................................. 1-7
1.4 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) ................ 1-7

PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS .............................. J-1

SECTION J - LIST OF ATTACHMENTS ......................................................................................... J-1

STATEMENT OF WORK ...................................................................... J-Error! Bookmark not defined.



B.1 BRIEF PROJECT TITLE AND WORK DESCRIPTION (AUG 2011)

(a) The title of this project is: Modeling of Containment Liner Corrosion

(b) Summary work description:

The objectives of this contract are to (1) construct a mathematical model for containment liner corrosion resulting
from a foreign object at the steel liner-concrete interface to determine the evolution of the damage morphology, and
(2) calculate the containment leakage rates for the expected degraded area. The scope of work is divided into four
(4) tasks that include corrosion model development and calibration, analyses factors that influence corrosion rates
and penetration size, leak rate calculations and reporting.

B.2 CONSIDERATION AND OBLIGATION--COST-PLUS-FIXED-FEE (AUG 2011) ALTERNATE I (AUG
2011)

(a) The total estimated cost to the Government for full performance of this contract is $324,308, of which the sum of
• represents the estimated reimbursable costs, and of which represents the fixed-fee.

(b) There shall be no adjustment in the amount of the Contractor's fixed fee.

(c) The amount currently obligated by the Government with respect to this contract is $260,572, of which the sum of
$'epresents the estimated reimbursable costs, and of which represents the fixed-fee.

(d) This is an incrementally-funded contract and FAR 52.232-22 - "Limitation of Funds" applies.

(e) In accordance with FAR 52.216-8 - Fixed Fee, it is the policy of the NRC to withhold payment of fee after
payment of 85 percent of the fee has been paid in order to protect the Government's interest. The amount of
fixed-fee withheld from the contractor will not exceed 15 percent of the total fee or $100,000, whichever is less.
Accordingly, the maximum amount of fixed-fee that may be held in reserve is $0
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SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

See Attachment 1.
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SECTION D - PACKAGING AND MARKING

D.1 PACKAGING AND MARKING (AUG 2011)

(a) The Contractor shall package material for shipment to the NRC in such a manner that will ensure acceptance by
common carrier and safe delivery at destination. Containers and closures shall comply with the Surface
Transportation Board, Uniform Freight Classification Rules, or regulations of other carriers as applicable to the mode
of transportation.

(b) On the front of the package, the Contractor shall clearly identify the contract number under which the product is
being provided.

(c) Additional packaging and/or marking requirements areas follows:

D.2 BRANDING (AUG 2011)

The Contractor is required to use the official NRC branding logo or seal on any publications, presentations,
products, or materials funded under this contract, to the extent practical, in order to provide NRC recognition for its
involvement in and contribution to the project. If the work performed is funded entirely with NRC funds, then the
contractor must acknowledge that information in its documentation/presentation.

Access the following websites for branding information and specifications:
http://www.internal.nrc.gov/ADM/branding/ and Management Directive and Handbook 3.13 -

(internal NRC website): http://www.internal.nrc.gov/policy/directives/toc/md3.13.htm

(external public website): http://pbadupws.nrc.gov/docs/ML1122/ML112280190.pdf
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation
Number, Title, and Date)-in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY
REFERENCE" in Section I of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic
access to the full text of a clause.

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

52.246-5 INSPECTION OF APR 1984
SERVICES--COST-REIMBURSEMENT
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation
Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY
REFERENCE" in Section I of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic
access to the full text of a clause.

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

52.242-15 STOP-WORK ORDER AUG 1989
ALTERNATE I (APR 1984)

52.247-34 F.O.B. DESTINATION NOV 1991
52.247-48 F.O.B. DESTINATION--EVIDENCE OF SHIPMENT FEB 1999

F.2 2052.211-70 PREPARATION OF TECHNICAL REPORTS (JAN 1993)

All technical reports required by Section C and all Technical Progress Reports required by Section F are to be
prepared in accordance with Management Directive 3.7, "NUREG-Series Publication." Management Directive 3.7 is
not applicable to any Contractor Spending Plan (CSP) and any Financial Status Report that may be included in this
contract. (See List of Attachments).

F.3 2052.211-71 TECHNICAL PROGRESS REPORT (JAN 1993)

The contractor shall provide a monthly Technical Progress Report to the project officer and the contracting officer.
The report is due within 15 calendar days after the end of the report period and must identify the title of the project, the
contract number, appropriate financial tracking code specified by the NRC Project Officer, project manager and/or
principal investigator, the contract period of performance, and the period covered by the report. Each report must
include the following for each discrete task/task order:

(a) A listing of the efforts completed during the period, and milestones reached or, if missed, an explanation
provided;

(b) Any problems or delays encountered or anticipated and recommendations for resolution. If the recommended
resolution involves a contract modification, e.g., change in work requirements, level of effort (cost) or schedule delay,
the contractor shall submit a separate letter to the contracting officer identifying the required change and estimated
cost impact.

(c) A summary of progress to date; and

(d) Plans for the next reporting period.
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F.4 2052.211-72 FINANCIAL STATUS REPORT (OCT 1999)

The contractor shall provide a monthly Financial Status Report (FSR) to the project officer and the contracting
officer. The FSR shall include the acquisition of, or changes in the status of, contractor-held property acquired with
government funds valued at the time of purchase at $50,000 or more. Whenever these types of property changes
occur, the contractor shall send a copy of the report to the Chief, Property and Acquisition Oversight Branch, Office of
Administration. The report is due within 15 calendar days after the end of the report period and must identify the title
of the project, the contract number, the appropriate financial tracking code (e.g., Job Code Number or JCN) specified
by the NRC Project Officer, project manager and/or principal investigator, the contract period of performance, and the
period covered by the report. Each report must include the following for each discrete task:

(a) Total estimated contract amount.

(b) Total funds obligated to date.

(c) Total costs incurred this reporting period.

(d) Total costs incurred to date.

(e) Detail of all direct and indirect costs incurred during the reporting period for the entire contract or each task, if it
is a task ordering contract.

(f) Balance of obligations remaining.

(g) Balance of funds required to complete contract/task order.

(h) Contractor Spending Plan (CSP) status: A revised CSP is required with the Financial Status Report
whenever the contractor or the contracting officer has reason to believe that the total cost.for performance of this
contract will be either greater or substantially less than what had been previously estimated.

(1) Projected percentage of completion cumulative through the report period for the project/task order as
reflected in the current CSP.

(2) Indicate significant changes in the original CSP projection in either dollars or percentage of completion.
Identify the change, the reasons for the change, whether there is any projected overrun, and when additional funds
would be required. If there have been no changes to the original NRC-approved CSP projections, a written statement
to that effect is sufficient in lieu of submitting a detailed response to item "h".

(i) Property status:

(1) List property acquired for the project during the month with an acquisition cost between $500 and $49,999.
Give the item number for the specific piece of equipment.

(2) Provide a separate list of property acquired for the project during the month with an acquisition cost of
$50,000 or more. Provide the following information for each item of property: item description or nomenclature,
manufacturer, model number, serial number, acquisition cost, and receipt date. If no property was acquired during the
month, include a statement to that effect. The same information must be provided for any component or peripheral
equipment which is part of a "system or system unit."

(3) For multi-year projects, in the September monthly financial status report provide a cumulative listing of
property with an acquisition cost of $50,000 or more showing the information specified in paragraph (i)(2) of this
clause.
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(4) In the final financial status report provide a closeout property report containing the same elements as
described above for the monthly financial status reports, for all property purchased with NRC funds regardless of value
unless title has been vested in the contractor. If no property was acquired under the contract, provide a statement to
that effect. The report should note any property requiring special handling for security, health, safety, or other
reasons as part of the report.

(j) Travel status: List the starting and ending dates for each trip, the starting point and destination, and the
traveler(s) for each trip.

(k) If the data in this report indicates a need for additional funding beyond that already obligated, this information
may only be used as support to the official request for funding required in accordance with the Limitation of Cost
(LOC) Clause (FAR 52.232-20) or the Limitation of Funds (LOF) Clause FAR 52.232-22.

F.5 PLACE OF DELIVERY--REPORTS (AUG 2011)

The items to be furnished hereunder shall be delivered, with all charges paid by the Contractor, to:

Electronic copies:

(a) Greg Oberson GregvObersonanrc.qov

(b) Mirela Gavrilas Mirela.Gavrilas(Dnrc.gov

(c) Darrell Dunn Darrell.Dunna.nrc.gov

(d) Paul Klein Paul.Kleina-nrc.pov

(e) Valerie Whipple Valerie.Whipplebnrc.gov

F.6 PERIOD OF PERFORMANCE (AUG 2011)

This contract shall commence on July 9, 2012 and will expire on March 31, 2013.
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 2052.215-71 PROJECT OFFICER AUTHORITY (NOVEMBER 2006)

(a) The contracting officer's authorized representative (hereinafter referred to as the project officer) for this contract
is:

Name: Gregory Oberson, Contracting Officer's Representative (COR)

Address: U.S. Nuclear Regulatory Commission
Mail Stop: CSB/ C5A24M
Washington, DC 20555
Greg. Oberson(anrc.gov

Telephone Number: 301-251-7675

(b) Performance of the work under this contract is subject to the technical direction of the NRC project officer. The
term "technical direction" is defined to include the following:

(1) Technical direction to the contractor which shifts work emphasis between areas of work or tasks, authorizes
travel which was unanticipated in the Schedule (i.e., travel not contemplated in the Statement of Work (SOW) or
changes to specific travel identified in the SOW), fills in details, or otherwise serves to accomplish the contractual
SOW.

(2) Provide advice and guidance to the contractor in the preparation of drawings, specifications, or technical
portions of the work description.

(3) Review and, where required by the contract, approval of technical reports, drawings, specifications, and
technical information to be delivered by the contractor to the Government under the contract.

j

(c) Technical direction must be within the general statement of work stated in the contract. The project officer does
not have the authority to and may not issue any technical direction which:

(1) Constitutes an assignment of work outside the general scope of the contract.

(2) Constitutes a change as defined in the "Changes" clause of this contract.

(3) In any way causes an increase or decrease in the total estimated contract cost, the fixed fee, if any, or the
time required for contract performance.

(4) Changes any of the expressed terms, conditions, or specifications of the contract.

(5) Terminates the contract, settles any claim or dispute arising under the contract, or issues any unilateral
directive whatever.

(d) All technical directions must be issued in writing by the project officer or must be confirmed by the project officer
in writing within ten (10) working days after verbal issuance. A copy of the written direction must be furnished to the
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contracting officer. A copy of NRC Form 445, Request for Approval of Official Foreign Travel, which has received final
approval from the NRC must be furnished to the contracting officer.

(e) The contractor shall proceed promptly with the performance of technical directions duly issued by the project
officer in the manner prescribed by this clause and within the project officer's authority under the provisions of this
clause.

(f) If, in the opinion of the contractor, any instruction or direction issued by the project officer is within one of the
categories as defined in paragraph (c) of this section, the contractor may not proceed but shall notify the contracting
officer in writing within five (5) working days after the receipt of any instruction or direction and shall request the
contracting officer to modify the contract accordingly. Upon receiving the notification from the contractor, the
contracting officer shall issue an appropriate contract modification or advise the contractor in writing that, in the
contracting officer's opinion, the technical direction is within the scope of this article and does not constitute a change
under the "Changes" clause.

(g) Any unauthorized commitment or direction issued by the project officer may result in an unnecessary delay in
the contractor's performance and may even result in the contractor expending funds for unallowable costs under the
contract.

(h) A failure of the parties to agree upon the nature of the instruction or direction or upon the contract action to be
taken with respect thereto is subject to 52.233-1 -Disputes.

(i) In addition to providing technical direction as defined in paragraph (b) of the section, the project officer shall:

(1) Monitor the contractor's technical progress, including surveillance and assessment of performance, and
recommend to the contracting officer changes in requirements.

(2) Assist the contractor in the resolution of technical problems encountered during performance.

(3) Review all costs requested for reimbursement by the contractor and submit to the contracting officer
recommendations for approval, disapproval, or suspension of payment for supplies and services required under this
contract.

(4) Assist the contractor in obtaining the badges for the contractor personnel.

(5) Immediately notify the Security Branch, Division of Facilities and Security (SB/DFS) (via e-mail) when a
contractor employee no longer requires access authorization and return of any NRC issued badge to SB/DFS within
three days after their termination.

(6) Ensure that all contractor employees that require access to classified Restricted Data or National Security
Information or matter, access to sensitive unclassified information (Safeguards, Official Use Only, and Proprietary
information) access to sensitive IT systems or data, unescorted access to NRC controlled buildings/space, or
unescorted access to protected and vital areas of nuclear power plants receive approval of SB/DFS prior to access in
accordance with Management Directive and Handbook 12.3.

(7) For contracts for the design, development, maintenance or operation of Privacy Act Systems of Records,
obtain from the contractor as part of closeout procedures, written certification that the contractor has returned to NRC,
transferred to the successor contractor, or destroyed at the end of the contract in accordance with instructions
provided by the NRC Systems Manager for Privacy Act Systems of Records, all records (electronic or paper) which
were created, compiled, obtained or maintained under the contract.
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G.2 2052.21,5-78 TRAVEL APPROVALS AND REIMBURSEMENT -ALTERNATE 1 (OCT 1999)

(a) Total expenditure for travel may not exceed $3,428 without the prior approval of the contracting officer.

(b) All foreign travel must be approved in advance by the NRC on NRC Form 445, Request for Approval of
Official Foreign Travel, and must be in compliance with FAR 52.247-63 Preference for U.S. Flag Air Carriers. The
contractor shall submit NRC Form 445 to the NRC no later than 30 days prior to the commencement of travel.

(c) The contractor will be reimbursed only for those travel costs incurred that are directly related to this contract
and which are allowable subject to the limitations prescribed in FAR 31.205-46.

(d) It is the responsibility of the contractor to notify the contracting officer in accordance with the FAR Limitations
of Cost clause of this contract when, at any time, the contractor learns that travel expenses will cause the contractor to
exceed the travel ceiling amount identified in paragraph (a) of this clause.

(e) Reasonable travel costs for research and related activities performed at State and nonprofit institutions, in
accordance with Section 12 of Pub. L. 100-679, shall be charged in accordance with the contractor's institutional
policy to the degree that the limitations of Office of Management and Budget (OMB) guidance are not exceeded.
Applicable guidance documents include OMB Circular A-87, Cost Principles for State and Local Governments; OMB
Circular A-122, Cost Principles for Nonprofit Organizations; and OMB Circular A-21, Cost Principles for Educational
Institutions.

G.3 2052.216-71 INDIRECT COST RATES (JAN 1993)

(a) Pending the establishment of final indirect rates which must be negotiated based on audit of actual costs, the
contractor shall be reimbursed for allowable indirect costs as follows:

INDIRECT COST PROVISIONAL CEILING RATE BASE PERIOD
POOL RATE

CNWRA FRINGE f 0 DOA - until revised
BENEFITS
CWNRA O/H DOA - until revised
CNWRA G&A DOA - until revised
CNWRA DOA - until revised
COMBINED O/H
AND G&A
SWRI FRINGE . DOA - until revised
BENEFITS*
SWRI O/H* DOA - until revised
SWRI G&A* _ _ _, DOA- until revised
SwRI COMBINED 1 Tn DOA - until revised
O/H AND G&A*

*NOTE: In the event that SwRI Regular staff are utilized under this contract.

(b) The contracting officer may adjust these rates as appropriate during the term of the contract upon acceptance of
any revisions proposed by the contractor. It is the contractor's responsibility to notify the contracting officer in
accordance with FAR 52.232-20, Limitation of Cost, or FAR 52.232-22, Limitation of Funds, as applicable, if these
changes affect performance of work within the established cost or funding limitations.

(c) In the event that the indirect rate developed by the cognizant audit activity on the basis of actual allowable costs
is less than the ceiling rate, the rate established by the cognizant audits must apply. However, the Government shall
not be obligated to pay any additional amounts for indirect costs above the ceiling rate set forth above for the
applicable period.
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.G.4 ELECTRONIC PAYMENT (AUG 2011)

The Debt Collection Improvement Act of 1996 requires that all payments except IRS tax refunds be made by
Electronic Funds Transfer. Payment shall be made in accordance with FAR 52.232-33, entitled "Payment by
Electronic Funds- Central Contractor Registration".

To receive payment, the contractor shall prepare invoices in accordance with NRC's Billing Instructions. Claims
shall be submitted on the payee's letterhead, invoice, or on the Government's Standard Form 1034, "Public Voucher
for Purchases and Services Other than Personal," and Standard Form 1035, "Public Voucher for Purchases Other
than Personal - Continuation Sheet." The preferred method of submitting invoices is electronically to the Department
of the Interior at NRCPayments_NBCDenver@nbc.gov. If the contractor submits a hard copy of the invoice, it shall
be submitted to the following address:

Department of the Interior
National Business Center
Attn: Fiscal Services Branch - D2770
7301 West Mansfield Avenue
Denver, CO 80235-2230
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H-1 2052.209-72 CONTRACTOR ORGANIZATIONAL CONFLICTS OF INTEREST (JAN 1993)

(a) Purpose. The primary purpose of this clause is to aid in ensuring that the contractor:

(1) Is not placed in a conflicting role because of current or planned interests (financial, contractual,
organizational, or otherwise) which relate to the work under this contract; and

(2) Does not obtain an unfair competitive advantage over other parties by virtue of its performance of this
contract.

(b) Scope. The restrictions described apply to performance or participation by the contractor, as defined in 48

CFR 2009.570-2 in the activities covered by this clause.

(c) Work for others.

(1) Notwithstanding any other provision of this contract, during the term of this contract, the contractor agrees to
forego entering into consulting or other contractual arrangements with any firm or organization the result of which may
give rise to a conflict of interest with respect to the work being performed under this contract. The contractor shall
ensure that all employees under this contract abide by the provision of this clause. If the contractor has reason to
believe, with respect to itself or any employee, that any proposed consultant or other contractual arrangement with any
firm or organization may involve a potential conflict of interest, the contractor shall obtain the written approval of the
contracting officer before the execution of such contractual arrangement.

(2) The contractor may not represent, assist, or otherwise support an NRC licensee or applicant undergoing an
NRC audit, inspection, or review where the activities that are the subject of the audit, inspection, or review are the
same as or substantially similar to the services within the scope of this contract (or task order as appropriate) except
where the NRC licensee or applicant requires the contractor's support to explain or defend the contractor's prior work
for the utility or other entity which NRC questions.

(3) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant site,
the contractor shall neither solicit nor perform work in the same or similar technical area for that licensee or applicant
organization for a period commencing with the award of the task order or beginning of work on the site (if not a task
order contract) and ending one year after completion of all work under the associated task order, or last time at the
site (if not a task order contract).

(4) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant site,

(i) The contractor may not solicit work at that site for that licensee or applicant during the period of
performance of the task order or the contract, as appropriate.

(ii) The contractor may not perform work at that site for that licensee or applicant during the period of
performance of the task order or the contract, as appropriate, and for one year thereafter.

(iii) Notwithstanding the foregoing, the contracting officer may authorize the contractor to solicit or perform this
type of work (except work in the same or similar technical area) if the contracting officer determines that the situation
will not pose a potential for technical bias or unfair competitive advantage.
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(d) Disclosure after award.

(1) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in this
contract, that it does not have any organizational conflicts of interest as defined in 48 CFR 2009.570-2.

(2) The contractor agrees that if, after award, it discovers organizational conflicts of interest with respect to this
contract, it shall make an immediate and full disclosure in writing to the contracting officer. This statement must
include a description of the action which the contractor has taken or proposes to take to avoid or mitigate such
conflicts. The NRC may, however, terminate the contract if termination is in the best interest of the Government.

(3) It is recognized that the scope of work of a task-order-type contract necessarily encompasses a broad
spectrum of activities. Consequently, if this is a task-order-type contract, the contractor agrees that it will disclose all
proposed new work involving NRC licensees or applicants which comes within the scope of work of the underlying
contract. Further, if this contract involves work at a licensee or applicant site, the contractor agrees to exercise
diligence to discover and disclose any new work at that licensee or applicant site. This disclosure must be made
before the submission of a bid or proposal to the utility or other regulated entity and must be received by the NRC at
least 15 days before the proposed award date in any event, unless a written justification demonstrating urgency and
due diligence to discover and disclose is provided by the contractor and approved by the contracting officer. The
disclosure must include the statement of work, the dollar value of the proposed contract, and any other documents
that are needed to fully describe the proposed work for the regulated utility or other regulated entity. NRC may deny
approval of the disclosed work only when the NRC has issued a task order which includes the technical area and, if
site-specific, the site, or has plans to issue a task order which includes the technical area and, if site-specific, the site,
or when the work violates paragraphs (c)(2), (c)(3) or (c)(4) of this section.

(e) Access to and use of information.

(1) If in the performance of this contract, the contractor obtains access to information, such as. NRC plans,
policies, reports, studies, financial plans, internal data protected by the Privacy Act of 1974 (5 U.S.C. Section 552a
(1988)), or the Freedom of Information Act (5 U.S.C. Section 552 (1986)), the contractor agrees not to:

(i) Use this information for any private purpose until the information has been released to the public;

(ii) Compete for work for the Commission based on the information for a period of six months after either the
completion of this contract or the release of the information to the public, whichever is first;

(iii) Submit an unsolicited proposal to the Government based on the information until one year after the
release of the information to the public; or

(iv) Release the information without prior written approval by the contracting officer unless the information has
previously been released to the public by the NRC.

(2) In addition, the contractor agrees that, to the extent it receives or is given access to proprietary data, data
protected by the Privacy Act of 1974 (5 U.S.C. Section 552a (1988)), or the Freedom of Information Act (5 U.S.C.
Section 552 (1986)), or other confidential or privileged technical, business, or financial information under this contract,
the contractor shall treat the information in accordance with restrictions placed on use of the information.

(3) Subject to patent and security provisions of this contract, the contractor shall have the right to use technical
data it produces under this contract for private purposes provided that all requirements of this contract have been met.

(f) Subcontracts. Except as provided in 48 CFR 2009.570-2, the contractor shall include this clause, including
this paragraph, in subcontracts of any tier. The terms contract, contractor, and contracting officer, must be
appropriately modified to preserve the Government's rights.
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(g) Remedies. For breach of any of the above restrictions, or for intentional nondisclosure or misrepresentation
of any relevant interest required to be disclosed concerning this contract or for such erroneous representations that
necessarily imply bad faith, the Government may terminate the contract for default, disqualify the contractor from
subsequent contractual efforts, and pursue other remedies permitted by law or this contract.

(h) Waiver. A request for waiver under this clause must be directed in writing to the contracting officer in
accordance with the procedures outlined in 48 CFR 2009.570-9.

(i) Follow-on effort. The contractor shall be ineligible to participate in NRC contracts, subcontracts, or proposals
therefor (solicited or unsolicited), which stem directly from the contractor's performance of work under this contract.
Furthermore, unless so directed in writing by the contracting officer, the contractor may not perform any technical
consulting or management support services work or evaluation activities under this contract on any of its products or
services or the products or services of another firm if the contractor has been substantially involved in the
development or marketing of the products or services.

(1) If the contractor, under this contract, prepares a complete or essentially complete statement of work or
specifications, the contractor is not eligible to perform or participate in the initial contractual effort which is based on
the statement of work or specifications. The contractor may not incorporate its products or services in the statement
of work or specifications unless so directed in writing by the contracting officer, in which case the restrictions in this
paragraph do not apply.

(2) Nothing in this paragraph precludes the contractor from offering or selling its standard commercial items to
the Government.

H.2 2052.215-70 KEY PERSONNEL (JAN 1993)

(a) The following individuals are considered to be essential to the successful performance of the work hereunder:

Key Personnel Title

Program Manager
Principal Investigator
Chemical Engineer
Mechanical Engineer
Sr. Research Engineer

The contractor agrees that personnel may not be removed from the contract work or replaced without compliance
with paragraphs (b) and (c) of this section.

(b) If one or more of the key personnel, for whatever reason, becomes, or is expected to become, unavailable for
work under this contract for a continuous period exceeding 30 work days, or is expected to devote substantially less
effort to the work than indicated in the proposal or initially anticipated, the contractor shall immediately notify the
contracting officer and shall, subject to the concurrence of the contracting officer, promptly replace the personnel with
personnel of at least substantially equal ability and qualifications.

(c) Each request for approval of substitutions must be in writing and contain a detailed explanation of the
circumstances necessitating the proposed substitutions. The request must also contain a complete resume for the
proposed substitute and other information requested or needed by the contracting officer to evaluate the proposed
substitution. The contracting officer and the project officer shall evaluate the contractor's request and the contracting
officer shall promptly notify the contractor of his or her decision in writing.
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(d) If the contracting officer determines that suitable and timely replacement of key personnel who have been
reassigned, terminated, or have otherwise become unavailable for the contract work is not reasonably forthcoming, or
that the resultant reduction of productive effort would be so substantial as to impair the successful completion :f the
contract or the service order, the contract may be terminated by the contracting officer for default or for the
convenience of the Government, as appropriate. If the contracting officer finds the contractor at fault for the
condition, the contract price or fixed fee may be equitably adjusted downward to compensate the Government for any
resultant delay, loss, or damage.

H.3 2052.242-70 RESOLVING NRC CONTRACTOR DIFFERING PROFESSIONAL OPINIONS (AUG
2007)

(a) The Nuclear Regulatory Commission's (NRC) policy is to support the contractor's expression of professional
health and safety related concerns associated with the contractor's work for NRC that may differ from a prevailing
NRC staff view, disagree with an NRC decision or policy position, or take issue with proposed or established agency
practices. An occasion may arise when an NRC contractor, contractor's personnel, or subcontractor personnel
believes that a conscientious expression of a competent judgement is required to document such concerns on matters
directly associated with its performance of the contract. The NRC's policy is to support these instances as Differing
Professional Opinions (DPOs).

(b) The procedure that will be used provides for the expression and resolution of differing professional opinions
(DPOs) of health and safety-related concerns associated with the mission of the agency by NRC contractors,
contractor personnel or subcontractor personnel on matters directly associated with its performance of the contract.
This procedure is found in Clause 2052.242 71 of this document. The contractor shall provide a copy of the NRC
DPO procedure to all of its employees performing under this contract and to all subcontractors who shall, in turn,
provide a copy of the procedure to its employees. The prime contractor or subcontractor shall submit all DPOs
received but need not endorse them.

H.4 2052.242-71 PROCEDURES FOR RESOLVING NRC CONTRACTOR DIFFERING
PROFESSIONAL OPINIONS (OCT 1999)

(a) The following procedure provides for the expression and resolution of differing professional opinions (DPOs) of
health and safety-related concerns of NRC contractors and contractor personnel on matters connected to the subject
of the contract. Subcontractor DPOs must be submitted through the prime contractor. The prime contractor or
subcontractor shall submit all DPOs received but need not endorse them.

(b) The NRC may authorize up to ten reimbursable hours for the contractor to document, in writing, and discuss,
with the DPO panel, a DPO by the contractor, the contractor's personnel, or subcontractor personnel. The contractor
shall not be entitled to any compensation for effort on a DPO which exceeds the specified ten hour limit.

(c) The contractor shall notify the contracting officer before incurring costs to document a DPO. The contractor shall
not begin any work on the DPO before receiving a modification to the contract from the NRC contracting officer.

The contractor shall first determine whether there are sufficient funds obligated under the contract which are available
to cover the costs of writing a DPO. If there are insufficient obligated funds under the contract, the contractor shall
request additional funding from the NRC contracting officer to cover the costs of preparing the DPO. If there are
sufficient obligated funds under the contract, the contractor shall notify the contracting officer so that a modification
can be issued that specifies the amount of funding required for the DPO.
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(d) Contract funds shall not be authorized to document a differing perspective in the following examples where the
use of this NRC contractor DPO process is inappropriate:

(1) Issues involving allegations of wrongdoing that should be appropriately addressed directly to the NRC Office
of the Inspector General (OIG);

(2) Issues submitted anonymously. However, safety significant issues that are submitted anonymously should
be addressed under NRC's Allegation Program which can be found at: http://www.nrc.gov/about
nrc/regulatory/allegations resp.html

(3) Issues that are deemed to be frivolous or otherwise not in accordance with the guidance included in NRC
Management Directive (MD) 10.159, "The NRC Differing Professional Opinions Program," which can be found at:
http://www.nrc.gov/reading rm/doc collections/management directives/volumes/vol 10.html

(4) Issues that have already been considered, addressed, or rejected by the NRC under these procedures,
absent significant new information;

(5) Issues that are considered premature because they are still under staff review by the NRC.

(e) This procedure does not provide anonymity, nor does it provide for confidential submittal (as addressed in MD
10.159). Individuals desiring anonymity or confidentiality should contact the NRC OIG or submit the information
under NRC's Allegation Program, as appropriate.

(f) Prior to submitting a DPO, the contractor or the contractor's employees are encouraged to engage in informal
discussions with appropriate NRC personnel (which may include NRC staff directly involved with the issues that are
the subject of concerns and the NRC Project Officer.) The contractor hereby agrees that the contractor authorizes its
employees to engage in informal discussions with the appropriate NRC personnel for purposes of this clause. If the
informal discussions do not resolve the contractor or the contractor's employees' concerns, the contractor shall notify
the contracting officer so that a modification to the contract can be issued that authorizes the expenditure of funds for
the DPO.

The contractor may initiate the DPO process by submitting a written statement directly to the NRC Differing
Professional Opinions Program Manager (DPOPM), Office of Enforcement, with a copy to the Contracting Officer,
Division of Contracts, Office of Administration. Each DPO submitted will be evaluated on its own merits. (Refer to
(c) above before incurring any costs to initiate the DPO process.)

(g) The DPO, while being brief, must contain the following as it relates to the subject matter of the contract:

(1) A summary of the prevailing NRC view, existing NRC decision or stated position, or the proposed or
established NRC practice.

(2) A description of the submitter's views and how they differ from any of the above items.

(3) The rationale for the submitter's views, including an assessment of the consequences should the submitter's
position not be adopted by NRC.

(4) References to, or copies of, relevant documents.

(h) The DPOPM will screen the DPO and notify the submitter and the contractor if the DPO is accepted. Returned
DPOs will identify the reason for return.

(i) The DPOPM will forward the DPO to the Office Director or Regional Administrator responsible for the contract for

disposition.
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(j) The Office Director or Regional Administrator will establish an ad hoc panel of NRC employees to review the
DPO.

(k) The panel will interview the submitter to ensure that the panel understands the issues and to define the scope of
the review. The panel will gather information, review documents, and conduct interviews to support a thorough
review. The panel will provide a written report of its findings to the Office Director or Regional Administrator and to
the Contracting Officer, which includes a recommended course of action.

(I) The Office Director or Regional Administrator will consider the DPO panel's report, make a decision on the DPO
and provide a written decision to the contractor and the Contracting Officer. The DPO is considered final and closed
when the DPO Decision is issued.

(m) A summary of the issue and its disposition will be included in the NRC Weekly Information Report.

(n) DPOs will be dispositioned in accordance with the time frames identified in MD 10.159.

(o) The DPOPM will track follow up actions and notify the contractor of any schedule revisions.

(p) The availability of DPO records will reflect the submitter's wishes (e.g., whether the records should or should not
be made public and whether the submitter's identity is redacted) and be consistent with NRC practices for making
records available to the public.

(q) For purposes of the contract, the DPO shall be considered a deliverable under the contract.

H.5 LICENSE FEE RECOVERY COSTS (AUG 2011)

Included as an attachment are Billing Instructions for license fee recovery costs. A fee recovery report must be
submitted by the contractor in conjunction with its monthly invoice.

H.6 COMPLIANCE WITH U.S. IMMIGRATION LAWS AND REGULATIONS (AUG 2011)

NRC contractors are responsible to ensure that their alien personnel are not in violation of United States
immigration laws and regulations, including employment authorization documents and visa requirements. Each alien
employee of the Contractor must be lawfully admitted for permanent residence as evidenced by Permanent Resident
Form 1-551 (Green Card), or must present other evidence from the U.S. Department of Homeland Security/U.S.
Citizenship and Immigration Services that employment will not affect his/her immigration status. The U.S. Citizenship
and Immigration Services provides information to contractors to help them understand the employment eligibility
verification process for non-US citizens. This information can be found on their website, http://www.uscis.gov/
portal/site/uscis.

The NRC reserves the right to deny or withdraw Contractor use or access to NRC facilities or its
equipment/services, and/or take any number of contract administrative actions (e.g., disallow costs, terminate for
cause) should the Contractor violate the Contractor's responsibility under this clause.
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H.7 WHISTLEBLOWER PROTECTION FOR NRC CONTRACTOR AND SUBCONTRACTOR
EMPLOYEES (AUG 2011)

(a) The U.S. Nuclear Regulatory Commission (NRC) contractor and its subcontractor are subject to the
Whistleblower Employee Protection public law provisions as codified at 42 U.S.C. 5851. NRC contractor(s) and
subcontractor(s) shall comply with the requirements of this Whistleblower Employee Protection law, and the
implementing regulations of the NRC and the Department of Labor (DOL). See, for example, DOL Procedures on
Handling Complaints at 29 C.F.R. Part 24 concerning the employer obligations, prohibited acts, DOL procedures and
the requirement for prominent posting of notice of Employee Rights at Appendix A to Part 24 entitled: "Your Rights
Under the Energy Reorganization Act".

(b) Under this Whistleblower Employee Protection law, as implemented by regulations, NRC contractor and
subcontractor employees are protected from discharge, reprisal, threats, intimidation, coercion, blacklisting or other
employment discrimination practices with respect to compensation, terms, conditions or privileges of their employment
because the contractor or subcontractor employee(s) has provided notice to the employer, refused to engage in
unlawful practices, assisted in proceedings or testified on activities concerning alleged violations of the Atomic Energy
Act of 1954 (as amended) and the Energy Reorganization Act of 1974 (as amended).

(c) The contractor shall insert this or the substance of this clause in any subcontracts involving work performed
under this contract.

H.8 GREEN PURCHASING (JUN 2011)

(a) In furtherance of the sustainable acquisition goals of Executive Order 13514, "Federal Leadership in
Environmental, Energy, and Economic Performance" products and services provided under this contract/order shall be
energy- efficient (Energy Star or Federal Energy Management Program (FEMP) designated), water-efficient,
biobased, environmentally preferable (e.g., Electronic Product Environmental Assessment Tool (EPEAT) certified),
non-ozone depleting, contain recycled content, or are non-toxic or less toxic alternatives, where such products and
services meet agency performance requirements. http://www.fedcenter.gov/programs/eo13514/

(b) The contractor shall flow down this clause into all subcontracts and other agreements that relate to performance
of this contract/order.

H.9 USE OF AUTOMATED CLEARING HOUSE (ACH) ELECTRONIC PAYMENT/REMITTANCE
ADDRESS (AUG 2011),

The Debt Collection Improvement Act of 1996 requires that all Federal payments except IRS tax refunds be made
by Electronic Funds Transfer. It is the policy of the Nuclear Regulatory Commission to pay government vendors by
the Automated Clearing House (ACH) electronic funds transfer payment system. Item 15C of the Standard Form 33
may be disregarded.

H.10 AWARD NOTIFICATION AND COMMITMENT OF PUBLIC FUNDS (AUG 2011)

(a) All offerors will receive preaward and postaward notices in accordance with FAR 15.503.

(b) It is also brought to your attention that the contracting officer is the only individual who can legally obligate funds
or commit the NRC to the expenditure of public funds in connection with this procurement. This means that unless
provided in a contract document or specifically authorized by the contracting officer, NRC technical personnel may not
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issue contract modifications, give formal contractual commitments, or otherwise bind, commit, or obligate the NRC
contractually. Informal unauthorized commitments, which do not obligate the NRC and do not entitle the contractor to
payment, may include:

(1) Encouraging a potential contractor to incur costs prior to receiving a contract;

(2) Requesting or requiring a contractor to make changes under a contract without formal contract modifications;

(3) Encouraging a contractor to incur costs under a cost-reimbursable contract in excess of those costs
contractually allowable; and

(4) Committing the Government to a course of action with regard to a potential contract, contract change, claim, or
dispute.
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PART II - CONTRACT CLAUSES

SECTION I - CONTRACT CLAUSES

1.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation
Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY
REFERENCE" in Section I of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic
access to the full text of a clause.

NUMBER

52.204-7
52.215-8

52.215-15
52.215-18

52.215-19
52.216-8
52.222-21
52.222-26
52.222-35
52.222-36

52.222-37
52.222-50
52.223-18

52.225-13

52.227-11

52.227-14
52.228-7
52.232-18
52.232-22
52.230-2
52.230-6

52.232-23

52.232-25

52.232-33

TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)
CENTRAL CONTRACTOR REGISTRATION FEB 2012
ORDER OF PRECEDENCE--UNIFORM CONTRACT OCT 1997
FORMAT
PENSION ADJUSTMENTS AND ASSET REVERSIONS OCT 2010
REVERSION OR ADJUSTMENT OF PLANS FOR
POSTRETIREMENT BENEFITS OTHER THAN
PENSIONS (PRB)
NOTIFICATION OF OWNERSHIP CHANGES
FIXED-FEE
PROHIBITION OF SEGREGATED FACILITIES
EQUAL OPPORTUNITY
EQUAL OPPORTUNITY FOR VETERANS
AFFIRMATIVE ACTION FOR WORKERS WITH
DISABILITIES
EMPLOYMENT REPORTS ON VETERANS
COMBATING TRAFFICKING IN PERSONS
ENCOURAGING CONTRACTOR POLICIES
TO BAN TEXT MESSAGING WHILE DRIVING
RESTRICTIONS ON CERTAIN FOREIGN
PURCHASES
PATENT RIGHTS--OWNERSHIP BY THE
CONTRACTOR
RIGHTS IN DATA--GENERAL
INSURANCE--LIABILITY TO THIRD PERSONS
AVAILABILITY OF FUNDS
LIMITATION OF FUNDS
COST ACCOUNTING STANDARDS
ADMINISTRATION OF COST ACCOUNTING
STANDARDS
ASSIGNMENT OF CLAIMS
ALTERNATE I (APR 1984)
PROMPT PAYMENT
ALTERNATE I (FEB 2002)
PAYMENT BY ELECTRONIC FUNDS--CENTRAL
CONTRACTOR REGISTRATION

JUL 2005

OCT 1997
JUN 2011
FEB 1999
MAR'2007
SEP 2010
OCT 2010

SEP 2010
FEB 2009
AUG 2011

JUN 2008

DEC 2007

DEC 2007
MAR 1996
APR 1984
APR 1984
MAY 2012
JUN 2010

JAN 1986

OCT 2008

OCT 2003
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52.233-1
52.233-3

52.233-4

52.242-1
52.242-2
52.242-4
52.243-2

52.244-2

52.244-6
52.245-1

52.245-9
52.249-6
52.253-1

DISPUTES
PROTEST AFTER AWARD
ALTERNATE I (JUN 1985)
APPLICABLE LAW FOR BREACH OF
CONTRACT CLAIM
NOTICE OF INTENT TO DISALLOW COSTS
PRODUCTION PROGRESS REPORTS
CERTIFICATION OF FINAL INDIRECT COSTS
CHANGES--COST REIMBURSEMENT
ALTERNATE I (APR 1984)
SUBCONTRACTS
ALTERNATE I (JUNE 2007)
SUBCONTRACTS FOR COMMERCIAL ITEMS
GOVERNMENT PROPERTY
ALTERNATE II (APR 2012)
USE AND CHARGES
TERMINATION (COST-REIMBURSEMENT)
COMPUTER GENERATED FORMS

ALLOWABLE COST AND PAYMENT (JUN 2011)

Section I

JUL 2002
AUG 1996

OCT 2004

APR 1984
APR 1991
JAN 1997
AUG 1987

OCT 2010

DEC 2010
APR 2012

APR 2012
MAY 2004
JAN 1991

1.2 52.216-7

(a) Invoicing.

(1) The Government will make payments to the Contractor when requested as work progresses, but (except for
small business concerns) not more often than once every 2 weeks, in amounts determined to be allowable by the
Contracting Officer in accordance with Federal Acquisition Regulation (FAR) Subpart 31.7 in effect on the date of this
contract and the terms of this contract. The Contractor may submit to an authorized representative of the Contracting
Officer, in such form and reasonable detail as the representative may require, an invoice or voucher supported by a
statement of the claimed allowable cost for performing this contract.

(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act.
Interim payments made prior to the final payment under the contract are contract financing payments, except interim
payments if this contract contains Alternate I to the clause at 52.232-25.

(3) The designated payment office will make interim payments for contract financing on the day after the
designated billing office receives a proper payment request.

In the event that the Government requires an audit or other review of a specific payment request to ensure
compliance with the terms and conditions of the contract, the designated payment office is not compelled to make
payment by the specified due date.

(b) Reimbursing costs.

(1) For the purpose of reimbursing allowable costs (except as provided in paragraph (b)(2) of this clause, with
respect to pension, deferred profit sharing, and employee stock ownership plan contributions), the term "costs"
includes only--

(i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid by cash,
check, or other form of actual payment for items or services purchased directly for the contract;

(ii) When the Contractor is not delinquent in paying costs of contract performance in the ordinary course of
business, costs incurred, but not necessarily paid, for--
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(A) Supplies and services purchased directly for the contract and associated financing payments to
subcontractors, provided payments determined due will be made-

(1) In accordance with the terms and conditions of a subcontract or invoice; and

(2) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government;

(B) Materials issued from the Contractor's inventory and placed in the production process for use on the
contract;

(C) Direct labor;

(D) Direct travel;

(E) Other direct in-house costs; and

(F) Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor for
purposes of obtaining reimbursement under Government contracts; and

(iii) The amount of financing payments that have been paid by cash, check, or other forms of payment to
subcontractors.

(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until actually paid
unless-

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and

(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment
period (any contribution remaining unpaid shall be excluded from the Contractor's indirect costs for payment
purposes).

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this clause,
allowable indirect costs under this contract shall be obtained by applying indirect cost rates established in accordance
with paragraph (d) of this clause.

(4) Any statements in specifications or other documents incorporated in this contract by reference designating
performance of services or furnishing of materials at the Contractor's expense or at no cost to the Government shall
be disregarded for purposes of cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may receive more frequent payments than every 2 weeks.

(d) Final indirect cost rates.

(1) Final annual indirect cost rates and the appropriate bases shall be established in accordance with Subpart
42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered by the indirect cost rate proposal.

(2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting Officer (or
cognizant Federal agency official) and auditor within the 6-month period following the expiration of each of its fiscal
years. Reasonable extensions, for exceptional circumstances only, may be requested in writing by the Contractor
and granted in writing by the Contracting Officer. The Contractor shall support its proposal with adequate supporting
data.
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(ii) The proposed rates shall be based on the Contractor's actual cost experience for that period. The
appropriate Government representative and the Contractor shall establish the final indirect cost rates as promptly as
practical after receipt of the Contractor's proposal.

(iii) An adequate indirect cost rate proposal shall include the following data unless otherwise specified by the
cognizant Federal agency official:

(A) Summary of all claimed indirect expense rates, including pool, base, and calculated indirect rate.

(B) General and Administrative expenses (final indirect cost pool). Schedule of claimed expenses by element
of cost as identified in accounting records (Chart of Accounts).

(C) Overhead expenses (final indirect cost pool). Schedule of claimed expenses by element of cost as
identified in accounting records (Chart of Accounts) for each final indirect cost pool.

(D) Occupancy expenses (intermediate indirect cost pool). Schedule of claimed expenses by element of cost

as identified in accounting records (Chart of Accounts) and expense reallocation to final indirect cost pools.

(E) Claimed allocation bases, by element of cost, used to distribute indirect costs.

(F) Facilities capital cost of money factors computation.

(G) Reconciliation of books of account (i.e., General Ledger) and claimed direct costs by major cost element.

(H) Schedule of direct costs by contract and subcontract and indirect expense applied at claimed rates, as
well as a subsidiary schedule of Government participation percentages in each of the allocation base amounts.

(I) Schedule of cumulative direct and indirect costs claimed and billed by contract and subcontract.

(J) Subcontract information. Listing of subcontracts awarded to companies for which the contractor is the
prime or upper-tier contractor (include prime and subcontract numbers; subcontract value and award type; amount
claimed during the fiscal year; and the subcontractor name, address, and point of contact information).

(K) Summary of each time-and-materials and labor-hour contract information, including labor categories,

labor rates, hours, and amounts; direct materials; other direct costs; and, indirect expense applied at claimed rates.

(L) Reconciliation of total payroll per IRS form 941 to total labor costs distribution.

(M) Listing of decisions/agreements/approvals and description of accounting/organizational changes.

(N) Certificate of final indirect costs (see 52.242-4, Certification of Final Indirect Costs).

(0) Contract closing information for contracts physically completed in this fiscal year (include contract
number, period of performance, contract ceiling amounts, contract fee computations, level of effort, arid indicate if the
contract is ready to close).

(iv) The following supplemental information is not required to determine if a proposal is adequate, but may be
required during the audit process:

(A) Comparative analysis of indirect expense pools detailed by account to prior fiscal year and budgetary
data.
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(B) General Organizational information and Executive compensation for the five most highly compensated
executives. See 31.205-6(p). Additional salary reference information is available at
http://www.whitehouse.gov/omb/procurementindexexec-comp/.

(C) Identification of prime contracts under which the contractor performs as a subcontractor.

(D) Description of accounting system (excludes contractors required to submit a CAS Disclosure Statement
or contractors where the description of the accounting system has not changed from the previous year's submission).

(E) Procedures for identifying and excluding unallowable costs from the costs claimed and billed (excludes

contractors where the procedures have not changed from the previous year's submission).

(F) Certified financial statements and other financial data (e.g., trial balance, compilation, review, etc.).

(G) Management letter from outside CPAs concerning any internal control weaknesses.

(H) Actions that have been and/or will be implemented to correct the weaknesses described in the
management letter from subparagraph (G) of this section.

(I) List of all internal audit reports issued since the last disclosure of internal audit reports to the Government.

(J) Annual internal audit plan of scheduled audits to be performed in the fiscal year when the final indirect
cost rate submission is made.

(K) Federal and State income tax returns.

(L) Securities and Exchange Commission 10-K annual report.

(M) Minutes from board of directors meetings.

(N) Listing of delay claims and termination claims submitted which contain costs relating to the subject fiscal
year.

(0) Contract briefings, which generally include a synopsis of all pertinent contract provisions, such as:
Contract type, contract amount, product or service(s) to be provided, contract performance period, rate ceilings,
advance approval requirements, pre-contract cost allowability limitations, and billing limitations.

(v) The Contractor shall update the billings on all contracts to reflect the final settled rates and update the
schedule of cumulative direct and indirect costs claimed and billed, as required in paragraph (d)(2)(iii)(l) of this section,
within 60 days after settlement of final indirect cost rates.

(3) The Contractor and the appropriate Government representative shall execute a written understanding setting
forth the final indirect cost rates. The understanding shall specify (i) the agreed-upon final annual indirect cost rates,
(ii) the bases to which the rates apply, (iii) the periods for which the rates apply, (iv) any specific indirect cost items
treated as direct costs in the settlement, and (v) the affected contract and/or subcontract, identifying any with advance
agreements or special terms and the applicable rates. The understanding shall not change any monetary ceiling,
contract obligation, or specific cost allowance or disallowance provided for in this contract. The understanding is
incorporated into this contract upon execution.

(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the meaning of the
Disputes clause.

(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of the final
annual indirect cost rates for all years of a physically complete contract, the Contractor shall submit a completion
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invoice or voucher to reflect the settled amounts and rates. The completion invoice or voucher shall include settled
subcontract amounts and rates. The prime contractor is responsible for settling subcontractor amounts and rates
included in the completion invoice or voucher and providing status of subcontractor audits to the contracting offic.er
upon request.

(6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in paragraph (d)(5)
of this clause, the Contracting Officer may--

(A) Determine the amounts due to the Contractor under the contract; and

(B) Record this determination in a unilateral modification to the contract.

(ii) This determination constitutes the final decision of the Contracting Officer in accordance with the Disputes
clause.

(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall
reimburse the Contractor at billing rates established by the Contracting Officer or by an authorized representative (the
cognizant auditor), subject to adjustment when the final rates are established. These billing rates--

(1) Shall be the anticipated final rates; and

(2) May be prospectively or retroactively revised by mutual agreement, at either party's request, to prevent
substantial overpayment or underpayment.

(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR 42.708(a) are
satisfied.

(g) Audit. At any time or times before final payment, the Contracting Officer may have the Contractor's invoices or
vouchers and statements of cost audited. Any payment may be (1) reduced by amounts found by the Contracting
Officer not to constitute allowable costs or (2) adjusted for prior overpayments or underpayments.

(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance
with paragraph (d)(5) of this clause, and upon the Contractor's compliance with all terms of this contract, the
Government shall promptly pay any balance of allowable costs and that part of the fee (if any) not previously paid.

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including
interest, if, any) accruing to or received by the Contractor or any assignee under this contract, to the extent that those
amounts are properly allocable to costs for which the Contractor has been reimbursed by the Government.
Reasonable expenses incurred by the Contractor for securing refunds, rebates, credits, or other amounts shall be
allowable costs if approved by the Contracting Officer. Before final payment under this contract, the Contractor and
each assignee whose assignment is in effect at the time of final payment shall execute and deliver--

(i) An assignment to the Government, in form and substance satisfactory to the Contracting Officer, of refunds,
rebates, credits, or other amounts (including interest, if any) properly allocable to costs for which the Contractor has
been reimbursed by the Government under this contract; and

(ii) A release discharging the Government, its officers, agents, and employees from all liabilities, obligations,
and claims arising out of or under this contract, except--

(A) Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not
known;

(B) Claims (including reasonable incidental expenses) based upon liabilities of the Contractor to third parties
arising out of the performance of this contract; provided, that the claims are not known to the Contractor on the date of
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the execution of the release, and that the Contractor gives notice of the claims in writing to the Contracting Officer
within 6 years following the release date or notice of final payment date, whichever is earlier; and

(C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the Contractor
under the patent clauses of this contract, excluding, however, any expenses arising from the Contractor's
indemnification of the Government against patent liability.

1.3 52.249-14 EXCUSABLE DELAYS (APR 1984)

(a) Except for defaults of subcontractors at any tier, the Contractor shall not be in default because of any failure to
perform this contract under its terms if the failure arises from causes beyond the control and without the fault or
negligence of the Contractor. Examples of these causes are (1) acts of God or of the public enemy, (2) acts of the
Government in either its sovereign or contractual capacity, (3) fires, (4) floods, (5) epidemics, (6) quarantine
restrictions, (7) strikes, (8) freight embargoes, and (9) unusually severe weather. In each instance, the failure to
perform must be beyond the control and without the fault or negligence of the Contractor. "Default" includes failure to
make progress in the work so as to endanger performance.

(b) If the failure to perform is caused by the failure of a subcontractor at any tier to perform or make progress, and if
the cause of the failure was beyond the control of both the Contractor and subcontractor, and without the fault or
negligence of either, the Contractor shall not be deemed to be in default, unless--

(1) The subcontracted supplies or services were obtainable from other sources;

(2) The Contracting Officer ordered the Contractor in writing to purchase these supplies or services from the
other source; and

(3) The Contractor failed to comply reasonably with this order.

(c) Upon request of the Contractor, the Contracting Officer shall ascertain the facts and extent of the failure. If the
Contracting Officer determines that any failure to perform results from one or more of the causes above, the delivery
schedule shall be revised, subject to the rights of the Government under the termination clause of this contract.

1.4 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be
accessed electronically at this/these address(es):

http://www.arnet.gov/far
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Statement of Work for Modeling of Containment Liner Corrosion

JOB CODE: V6301

B&R NUMBER: 20116016154

ISSUING OFFICE: RES

FEE RECOVERABLE: No

TAC NUMBER: TBD

DOCKET NUMBER: Not applicable

NRC TECHNICAL ASSISTANCE
PROJECT OFFICER (PO): Greg Oberson, (301) 251-7675

1.0 Introduction

This statement of work (SOW) describes activities to be performed in support of the Office of
Nuclear Regulatory Research (RES) for the analyses of containment liner corrosion.

2.0 Background

The containment structure of a commercial nuclear power plant is a barrier designed to prevent
the release of radionuclides in the event of a severe accident that compromises the fuel
cladding, and reactor containment vessel or the primary coolant system boundary. Of the 104
currently operating commercial nuclear power plants in the U.S., 66 plants have containment
designs that include either a pre-stressed or reinforced concrete containment building with a
steel liner that acts as a leak resistant membrane to reduce the release of radioactive material.

There have been three incidents of through-wall corrosion of containment liners at U.S. nuclear
power plants where corrosion was initiated from the outside surface of the liner. In all three
cases, foreign material embedded in the concrete, was in contact with the steel containment
liner. After through-wall corrosion of the liner was discovered by visual inspection, repair of the
structure was conducted including removal and replacement of the affected liner plate sections
and the adjacent concrete. Each plant completed a successful containment leak rate test prior
to returning to service. Operational experience has been summarized by the staff in a publically
available report (ADAMS ML1 12070867).

In September 2010, the staff contracted with Sandia National Laboratory to assemble a panel of
-experts to review the applicable operating plant history and determine the mechanism for
containment liner corrosion. The experts were selected based on their expertise in containment
design and construction, concrete degradation, corrosion in concrete and non-destructive
inspection. The expert panel concluded that the operative mechanism was macrocell
accelerated localized corrosion. The panel performed limited scoping calculations to compare
expected corrosion rates with actual plant experience. While these initial calculations provided
support to the proposed mechanism and were in general agreement with operating experience,
it was recognized that rough estimates were necessary for many parameters. In addition, the
calculations performed were limited to the determination of the time for liner penetration by
corrosion. The expert panel report is also publically available (ADAMS ML112150012).

Attachment 1
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3.0 Objectives

The objectives of this work are:
1. construct a mathematical model for containment liner corrosion resulting from a foreign

object at the steel liner-concrete interface to determine the evolution of the damage
morphology, and

2. calculate the containment leakage rates for the expected degraded area.

4.0 Level of Effort

The conduct of this project will require specialized knowledge of various technical disciplines
including corrosion in concrete, corrosion modeling, gas phase flow and transport modeling.
The level of effort for this technical assistance request is estimated to be 2000 hours

5.0 Period of Performance

The period of performance for this project is from July 1, 2012 to March 30, 2013.

6.0 Scope of Work

The scope of work is divided into 4 tasks that include corrosion model development and
calibration, analyses factors that influence corrosion rates and penetration size, leak rate
calculations and reporting. Descriptions of these tasks are provided in the following
subsections.

6.1 Task 1: Corrosion model development and benchmarking

This task will include the development of a mathematical model for containment liner corrosion
occurring at the liner-concrete interface. The model shall include the ability to evaluate a range
of relevant parameters such as concrete properties (e.g., water content, conductivity) anodic
and cathodic liner surface area, the surface area of the rebar in the concrete, and the geometry
of the active corrosion site (e.g., crevice area). The effects of oxygen transport through the
concrete also should be modeled including transport through cracks in the concrete to the outer
layers of rebar. Reasonable ranges of parameter values should be identified based on known
physical properties of concrete, transport rates, and containment design.

The mathematical model shall be benchmarked using documented cases of containment liner
corrosion (ML 112070867) including the corrosion rates and the affected area. Parameter
ranges that are necessary to correlate with the known cases of containment liner corrosion shall
be compared to the anticipated reasonable ranges of parameter values to assess the
applicability of the model. The final model predictions shall correlate well with the known cases
of containment liner corrosion when individual model parameters are within the most plausible
ranges.

6.2 Task 2: Analysis of factors that influence containment liner corrosion

After benchmarking is complete, the model shall be used to determine the extent to which the
modeled parameters influence corrosion of the liner. The model shall be used to assess the
evolution of the morphology of corrosion damage to the containment liner using parameter
ranges determined in Task 1. This will include reasonable assumptions on the size of foreign
materials in contact with the liner and penetration of the liner by corrosion or rupture of the
corrosion damaged liner as a result of containment pressurization.
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The effects of liner bulges and voids in the concrete adjacent to the liner shall also be evaluated
to determine if corrosion can initiate and propagate at a bulged location. In these cases, the
liner will not be in direct contact with the concrete. The contractor shall ascertain if water in
contact with the liner but not the concrete has a different pH, conductivity, dissolved oxygen
concentration or buffer capacity compared to water that is equilibrated with the concrete, and
how any differences affect the initiation and progress of corrosion. The contractor shall also
examine the case when the cathodic surface area is limited by liner bulges or voids of significant
cross section.

6.3 Task 3: Leak rate calculations

The contractor shall use the range of through-wall penetration area that could occur assuming a
definitive time without detection of corrosion damage by visual exam (e.g., two operating cycles)
as input to the calculation of post-accident leakage. The contractor shall carefully document
and justify all simplifying assumptions necessary to calculate the leak rate of the containment
structure. The contractor shall also document and justify all assumptions and parameters
ranges used in the calculation. Parameters ranges used shall be selected to cover the plausible
range of conditions such as the presence or absence of corrosion product in at the corrosion
site, corrosion next to or far removed from a containment building penetration, and the presence
of liner bulges where the liner is physically separated from the concrete. Parameter ranges shall
also consider the effects of the concrete structure that could contain defects such as cracks,
voids and delaminations.

7.0 Meetings and Travel

A project kickoff meeting will be held at the contractor site prior to the initiation of the project
tasks. The NRC project manager will travel to the contractor for the kickoff meeting. Additional
NRC staff will participate in the kickoff meeting via video conference.

Monthly discussions on the progress of each task will be conducted via video teleconferencing
and/or web meeting capabilities. The monthly discussions will be scheduled by the NRC project
manager after receipt of each monthly progress report.

Two (2) technical staff shall travel to NRC headquarters one (1) time for a project review of
duration one (1) day. The program review will be scheduled by the NRC project manager. The
Project review will include all tasks.

To the extent practicable, other meetings shall be conducted using video teleconferencing

and/or web meeting capabilities. No foreign travel is expected.

8.0 Monthly Letter Status Reports

The contractor will prepare a monthly letter status report that documents the progress on all
tasks and provides details of project spending. A copy of the Monthly Letter Status Report
(MLSR) is to be submitted to the following mailboxes:

RESDEMLSR.Resource@nrc.gov

9.0 NRC Furnished Materials

NRC does not anticipate the need to furnish any materials to the contractor for the performance
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of this project.

10.0 Product/Deliverables Schedule

The deliverables shall be technical letter reports (TLR) documenting the model construction,
parameters, benchmarking, and analysis of factors on corrosion rates and penetration size leak
rates as shown in Table 1. These reports shall document all assumptions and justifications for
parameter ranges. Draft of these reports shall be provided for NRC review and comment
according to the schedule in Table 1. The staff will review each draft report and provide
comments within 30 days from receipt of the draft. After NRC comments are received the
contractor will incorporate all necessary changes and submit the final report.

Table 1. Project Schedule and Deliverable Description

'Task Deliverable Description Draft Date Final Date
(months after (months after

award) award)

1 TLR documenting corrosion model development 3 5
and benchmarking; CD with executables and input
decks

2 TLR documenting the analyses of factors that 5 7
influence containment liner corrosion, including
effect of parameters on corrosion rate containment
liner penetration area, and impact of containment
liner bulges and concrete voids on containment
liner corrosion; CD with executables and input
decks

3 TLR documenting leak rate calculations, including 7 9
leak rate evaluation as a function of corrosion
penetration size and evaluation of the effects of
corrosion product plugging; CD with executables
and input decks



ATTACHMENT 2

BILLING INSTRUCTIONS FOR
COST REIMBURSEMENT TYPE CONTRACTS (JULY 2011)

General: During performance and through final payment of this contract, the contractor is
responsible for the accuracy and completeness of data within the Central Contractor
Registration (CCR) database and for any liability resulting from the Government's reliance on
inaccurate or incomplete CCR data.

The contractor shall pre.pare invoices/vouchers for reimbursement of costs in the manner and
format described herein. FAILURE TO SUBMIT INVOICESNOUCHERS IN ACCORDANCE
WITH THESE INSTRUCTIONS MAY RESULT IN REJECTION OF THE INVOICENOUCHER
AS IMPROPER.

Standard Forms: Reimbursement requests shall be submitted on the payee's letterhead,
invoice/voucher, or on the Government's Standard Form 1034, "Public Voucher for Purchases
and Services Other than Personal," and Standard Form 1035, "Public Voucher for Purchases
Other than Personal--Continuation Sheet."

Electronic InvoiceNoucher Submissions: The preferred method of submitting
invoices/vouchers is electronically to the U.S. Department of the Interior's National Business
Center, via email to: NRCPayments NBCDenver(a NBC..qov.

Hard-Copy InvoiceNoucher Submissions: If you submit a hard-copy of the invoice/voucher,
a signed original and supporting documentation shall be submitted to the following address:

Department of the Interior
National Business Center
Attn: Fiscal Services Branch - D2770
7301 West Mansfield Avenue
Denver, CO 80235-2230

Purchase of Capital Property: ($50, 000 or more with life of one year or longer)

Contractors must report to the Contracting Officer, electronically, any capital property acquired
with contract funds having an initial cost of $50,000 or more, in accordance with procedures set
forth in NRC Management Directive (MD) 13.1, IV, C - "Reporting Requirements" (revised
2/16/2011).

Agency Payment Office: Payment will continue to be made by the office designated in the
contract in Block 12 of the Standard Form 26, or Block 25 of the Standard Form 33, whichever
is applicable.

Frequency: The contractor shall submit requests for reimbursement once each month, unless
otherwise authorized by the Contracting Officer.

Format: InvoicesNouchers shall be submitted in the format depicted on the attached sample
form entitled "InvoiceNoucher for Purchases and Services Other Than Personal". Alternate
formats are permissible only if they address all requirements of the Billing Instructions. The
instructions for preparation and itemization of the invoice/voucher are included with the sample
form.
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BILLING INSTRUCTIONS FOR
COST REIMBURSEMENT TYPE CONTRACTS (JULY 2011)

Task Order Contracts: The contractor must submit a separate invoice/voucher for each
individual task order with detailed cost information. This includes all applicable cost elements
and other items discussed in paragraphs (a) through (s) of the attached instructions. In
addition, the invoice/voucher must specify the contract number, and the NRC-assigned
task/delivery order number.

Billing of Costs after Expiration of Contract: If costs are incurred during the contract period
and invoiced after the contract has expired, you must cite the period during which these costs
were incurred. To be considered a proper expiration invoice/voucher, the contractor shall
clearly mark it "EXPIRATION INVOICE" or "EXPIRATION VOUCHER".

Final invoices/vouchers shall be marked "FINAL INVOICE" or "FINAL VOUCHER".

Currency: InvoicesNouchers must be expressed in U.S. Dollars.

Supersession: These instructions supersede previous Billing Instructions for Cost
Reimbursement Type Contracts (June 2008).
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BILLING INSTRUCTIONS FOR
COST REIMBURSEMENT TYPE CONTRACTS (JULY 2011)

INVOICENOUCHER FOR PURCHASES AND SERVICES OTHER THAN PERSONAL
(SAMPLE FORMAT - COVER SHEET)

1. Official Agency Billing Office

Department of the Interior
National Business Center
Attn: Fiscal Services Branch - D2770
7301 West Mansfield Avenue
Denver, CO 80235-2230

2. InvoiceNoucher Information

a. Payee's DUNS Number or DUNS+4. The Payee shall include the Payee's Data Universal
Number (DUNS) or DUNS+4 number that identifies the Payee's name and address. The
DUNS+4 number is the DUNS number plus a 4-character suffix that may be assigned at the
discretion of the Payee to identify alternative Electronic Funds Transfer (EFT) accounts for the
same parent concern.

b. Payee's Name and Address. Show the name of the Payee as it appears in the contract and
its correct address. If the Payee assigns the proceeds of this contract as provided for in the
assignment of claims terms of this contract, the Payee shall require as a condition of any such
assignment, that the assignee shall register separately in the Central Contractor Registration
(CCR) database at http://www.ccr.gov and shall be paid by EFT in accordance with the terms of
this contract. See Federal Acquisition Regulation 52.232-33(g) Payment by Electronic Funds
Transfer - Central Contractor Registration (October 2003).

c. Contract Number. Insert the NRC contract number (including Enterprise-wide Contract
(EWC)), GSA Federal Supply Schedule (FSS), Governmentwide Agency Contract (GWAC)
number, or Multiple Agency Contract (MAC) number, as applicable.

d. Task Order Number. Insert the task/delivery order number (If Applicable). Do not include
more than one task order per invoice or the invoice may be rejected as improper.

e. InvoiceNoucher. The appropriate sequential number of the invoice/voucher, beginning with
001 should be designated. Contractors may also include an individual internal accounting
number, if desired, in addition to the 3-digit sequential number.

f. Date of InvoiceNoucher. Insert the date the invoice/voucher is prepared.

g. Billing Period. Insert the beginning and ending dates (day, month, year) of the period during
which costs were incurred and for which reimbursement is requested.

h. Description of Deliverables. Provide a brief description of supplies or services, quantity, unit
cost, and total cost.
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BILLING INSTRUCTIONS FOR
COST REIMBURSEMENT TYPE CONTRACTS (JULY 2011)

i. Work Completed. Provide a general summary description of the services performed or
products submitted for the invoice period and specify the section or Contract Line Item Number
(CLIN) or SubCLIN in the contract pertaining to the required deliverable(s).

j. Shipping. Insert weight and zone of shipment, if shipped by parcel post.

k. Charges for freiqht or express shipments. Attach prepaid bill if shipped by freight or express.

I. Instructions. Include instructions to consignee to notify the Contracting Officer of receipt of
shipment.

m. For Indefinite Delivery contracts, the final invoice/voucher shall be marked "FINAL INVOICE"
or "FINAL VOUCHER".

n. Direct Costs. Insert the amount billed for the following cost elements, adjustments,
suspensions, and total amounts, for both the current billing period and for the cumulative period
(from contract inception to end date of this billing period).

(1) Direct Labor. This consists of salaries and wages paid (or accrued) for direct
performance of the contract itemized as follows:

Labor Hours Cumulative
Category Billed Rate Total Hours Billed

(2) Fringe Benefits. This represents fringe benefits applicable to direct labor and
billed as a direct cost. Where a rate is used indicate the rate. Fringe benefits included
in direct labor or in other indirect cost pools should not be identified here.

(3) Contractor-acquired property ($50,000 or more). List each item costing $50,000
or more and having a life expectancy of more than one year. List only those items of
equipment for which reimbursement is requested. For each such item, list the following
(as applicable): (a) an item description, (b) manufacturer, (c) model number, (d) serial
number, (e) acquisition cost, (f) date of purchase, and (g) a copy of the purchasing
document.

(4) Contractor-acquired property (under $50,000), Materials, and Supplies. These
are equipment other than that described in (3) above, plus consumable materials and
supplies. List by category. List items valued at $1,000 or more separately. Provide the
item number for each piece of equipment valued at $1,000 or more.

(5) Premium Pay. This enumeration in excess of the basic hourly rate. (Requires
written approval of the Contracting Officer.)

(6) Consultant Fee. The supporting information must include the name, hourly or
daily rate of the consultant, and reference the NRC approval (if not specifically approved
in the original contract).
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BILLING INSTRUCTIONS FOR
COST REIMBURSEMENT TYPE CONTRACTS (JULY 2011)

(7) Travel. Total costs associated with each trip must be shown in the following
format:

Start Date Destination Costs
From To From To $

(Must include separate detailed costs for airfare, per diem, and other transportation
expenses. All costs must be adequately supported by copies of receipts or other
documentation.)

(8) Subcontracts. Include separate detailed breakdown of all costs paid to approved
subcontractors during the billing period.

(9) Other Costs. List all other direct costs by cost element and dollar amount
separately.

o. Indirect Costs (Overhead and General and Administrative Expense). Cite the formula (rate
and base) in effect in accordance with the terms of the contract, during the time the costs were
incurred and for which reimbursement is requested.

p. Fixed-Fee. If the contract provides for a fixed-fee, it must be reimbursed as indicated in the
contract. Cite the formula or method of computation. Include this information as it applies to
individual task orders as well.

(1) The NRC will withhold payment of 15% of the negotiated contract fixed-fee amount,
not to exceed $100,000.

(2) If the fee withholding amount has reached $100,000, the contractor may resume
billing the NRC for the balance of its fee under subsequent invoices for work
completed.

(3) Any fee amounts withheld by the NRC will be paid to the contractor during contract
closeout in increments, following the submission/settlement of indirect rate proposals
in accordance with FAR 52.216-8 (JUN 2011).

q. Total Amount Billed. Insert columns for total amounts for the current and cumulative periods.

r. Adiustments. Insert columns for any adjustments, including outstanding suspensions for
deficient or defective products or nonconforming services, for the current and cumulative
periods.

s. Grand Totals.
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BILLING INSTRUCTIONS FOR
COST REIMBURSEMENT TYPE CONTRACTS (JULY 2011)

3. Sample Invoice/Voucher Information

Sample InvoiceNoucher Information (Supportinq Documentation must be attached)

This invoice/voucher represents reimbursable costs for the billing period from through.

Amount Billed

(a) Direct Costs

(1)
(2)
(3)
(4)

(5)
(6)
(7)
(8)
(9)

Direct labor
Fringe benefits (% of direct labor)
Government property ($50,000 or more)
Government property, Materials, and
Supplies (under $50,000 per item)
Premium pay (NRC approved overtime)
Consultants Fee
Travel
Subcontracts
Other costs

Total Direct Costs:

Current Period

$
$
$

$
$
$
$
$
$

Cumulative

$
$.
$

$.
$
$.
$
$.
$.

$.

(b) Indirect Costs (provide the rate information applicable to your firm)

(10) Overhead __ % of
(Indicate Base)

$(11) General and Administrative (G&A) _ %
of __(Indicate Base)

Total Indirect Costs:

,

$.

$.

$

$

(c) Fixed-Fee:

(12) Fixed-Fee Calculations:
i. Total negotiated contract fixed-fee percent and amount $
ii. 85% allowable fee amount $.
iii. Cumulative fee billed on prior invoices $.
iv. Fee due this invoice (not to exceed 85% of fee earned based upon

negotiated contract fee percentage) $

Note: The fee balance withheld by NRC may not exceed $100,000.

Total Fixed-Fee: $
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(d) Total Amount Billed $ $

(e) Adjustments (+/-) $. $

(f) Grand Total $ $

(The invoice/voucher format provided above must include information similar to that included
below in the following to ensure accuracy and completeness.)

SAMPLE SUPPORTING INFORMATION

The budget information provided below is for format purposes only and is illustrative.

Cost Elements:

1) Direct Labor - $2,400

Labor Hours Cumulative
Category Billed Rate Total Hours Billed

Senior Engineer I 100 $14.00 $1,400 975
Engineer 50 $10.00 $ 500 465
Computer Analyst 100 $ 5.00 $ 500 320

$2,400 1,760 hrs.

2) Fringe Benefits - $480

Fringe @ 20% of Direct Salaries

Labor Fringe
Category Salaries Amount

Senior Engineer I $1,400 $280
Engineer $ 500 $100
Computer Analyst $ 500 $100

$2,400 $480

3) Government-furnished and contractor-acquired property ($50,000 or more) - $60,000

Prototype Spectrometer - item number 1000-01 = $60,000

4) Government-furnished and contractor-acquired property (under $50,000), Materials, and
Supplies - $2,000

10 Radon tubes @ $110.00 = $1,100
6 Pairs Electrostatic gloves @ $150.00 = $ 900
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$2,000

5) Premium Pay - $150

Walter Murphy - 10 hours @ $10.00 Per Hour (Reg. Pay) = $100 x 1.5 OT rate = $150
(EX: Premium pay for this individual was approved and authorized under this contract
by the NRC Contracting Officer by letter dated 6/1/2011.)

6) Consultants' Fee - $100

Dr. Carney - 1 hour fully-burdened @ $100 = $100

7) Travel - $2,640

(i) Airfare: (2 Roundtrip trips for 1 person @ $300 per r/t ticket)

Start Date
4/1/2011
7/1/2011

End Date
4/7/2011
7/8/2011

Days From
7 Philadelphia, PA
8 Philadelphia, PA

To
Wash, D.C.
Wash, D.C.

Cost
$300
$300

(ii) Per Diem: $136/day x 15 days = $2,040

8) Subcontracting - $30,000

Company A
Company B

= $10,000
= $20,000

$30,000

(EX: Subcontracts for Companies A & B were consented to by the Contracting Officer
by letter dated 6/15/2011.)

9) Other Costs - $5,100

Honorarium for speaker at American Nuclear Society conference = $5,000
Nuclear Planet Journal subscription fee = $100

10) Overhead Expense - $41,148

Overhead @ 40% of Total Direct Costs

11) General and Administrative (G&A) Expense - $22,784

G&A @ 20% of Total Costs, excluding subcontracts and consultants

12) Fixed-Fee - $8,218

Fixed-Fee applied to Total Costs @ 5%



CONTRACTOR SPENDING PLAN - INSTRUCTIONS Attachment 3

The Contractor Spending Plan (CSP) is an important tool for projecting and tracking contract costs and progress each
task under the contract.

Applicability

The Nuclear Regulatory Commission (NRC) requires that the CSP be completed for cost reimbursement contracts
when the award amount is expected to exceed $100,000 and the period of performance is expected to exceed 6
months. For task order type contracts, a CSP is required when an individual cost reimbursement task order is
expected to exceed the above thresholds. When contract or task order modification increases the contract or task
order amount of a cost reimbursement contract or task order to over $100,000 and the period of performance from the
effective date of the modification to the contract or task order expiration exceeds 6 months, a CSP is required for all
contract work to be performed after the effective date of the modification.

Submission

1. A CSP is required:

L.a as part of the cost proposal for a cost reimbursement contract or individual task order, or modification to
a contract or task order which meets the above thresholds;

1.b as part of the Best and Final Offer (if requested) as a result of negotiations;

2. Updated CSP information is required on a monthly basis or as approved by the CO as part of the "Financial
Status Report" (Ref: Section F.(fillin) , "Financial Status Report").

Format

The attached CSP sample format may be duplicated and used by the Contractor, or modified to permit more accurate
reporting or to meet other needs of the contractor. For instance, the sample format provides spaces to report
projected costs for 12 months, but the contractor may wish to alter the sample format for shorter or longer
contract/task order periods. The contractor may also wish to alter the sample format for ease of typing or
automated production. So long as complete information is provided on actual and projected costs or
accomplishments, changes to the format to improve relevance to the circumstances are encouraged.

It is up to the discretion of the offeror to determine the appropriate level of cost detail to be presented based on the
complexity of the effort. This plan reflects only the minimum requirements for submission of cost details which
will be considered for completeness, reasonableness, and as a measure of effective management of the effort.
The Contracting Officer reserves the right to request additional cost information, if deemed necessary.



CONTRACTOR SPENDING PLAN (CSP)

(TO BE COMPLETED AS A PART OF THE OFFEROR'S COST PROPOSAL FOR EACH COST REIMBURSEMENT CONTRACT OR INDIVIDUAL TASK ORDER
OR FOR ANY CONTRACT OR TASK ORDER MODIFICATION WHICH EXCEEDS $100,000 AND HAS A PERFORMANCE PERIOD EXCEEDING 6

MONTHS)

Solicitation No. Period of Performance: From To
Contract No.

Task Order No. Modification No.
Offeror/Contractor Name:

Total Estimated Costs (including fixed fee,
if any) of the Proposed Contract/Task Order/
Modification (to a contract or task order) at
the time of proposal submission. Does not
include options.

$

Provide cost details by month for the total contract/task order/or task order modification

Cost Elements 1st Month 2nd Month 3rd Month 4th Month 5th Month

Direct Costs $. $ $ $ $$

Indirect Costs $ $ $, $ $$

Total Estimated $ $ $ $ $.
Costs including
fixed fee if any

Projected
Completion %_% % % %

6th Month

$

$

$

Cost Elements7th Month 8th Month 9th Month 10th Month 11 th Month 12th Month

Direct Costs $. $ $. $ $ $

Indirect Costs $. $ $. $ $ $

Total Estimated $ $ $. $ $. $
Costs including
fixed fee if any

Projected
Completion % % % % % %


