

Appendix A-7: Summary of Consumable Amounts by Labor Category

WBS #	Level 3 Name	Administrative Assistant	Assistant Project Manager	Cost & Schedule Specialist	EH&S Manager	Engineer	Environmental Scientist	Equipment Operator, Crane or Shovel	Equipment Operator, Medium Equipment	Foreman	Junior Health Physics Technician	Laborer	Millwrights	Oil/Rigger	Project Manager	Quality Assurance Professional	Radiation Safety Officer/Certified Health Physicist	Senior Engineer/Consultant	Senior Health Physics Technician	Superintendent	Truck Drivers, Heavy	Waste Manager	Total UCF Consumables
1.1.1	BD - 1 Administrative Building	\$ -	\$ -	\$ -	\$ 255.84	\$ -	\$ -	\$ -	\$ 554.32	\$ 511.68	\$ -	\$ 639.60	\$ 554.32	\$ 42.64	\$ -	\$ -	\$ -	\$ -	\$ 511.68	\$ -	\$ 127.92	\$ 127.92	\$ 3,325.92
1.1.2	BD - 43 and BD - 76 Contractor Security Entrance	\$ -	\$ -	\$ -	\$ 21.32	\$ -	\$ -	\$ -	\$ 42.64	\$ 42.64	\$ -	\$ 42.64	\$ 42.64	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 42.64	\$ -	\$ 10.66	\$ 10.66	\$ 255.84
1.1.3	BD - 58 Learning Resource Center	\$ -	\$ -	\$ -	\$ 42.64	\$ -	\$ -	\$ -	\$ 85.28	\$ 85.28	\$ -	\$ 85.28	\$ 85.28	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 85.28	\$ -	\$ 21.32	\$ 21.32	\$ 511.68
1.1.4	BD - 6 Shop and Stores Building	\$ -	\$ -	\$ -	\$ 255.84	\$ -	\$ -	\$ -	\$ 511.68	\$ 511.68	\$ -	\$ 511.68	\$ 511.68	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 127.92	\$ -	\$ 2,430.48
1.1.5	BD - 69 Admin - Nuclear Compliance Trailer	\$ -	\$ -	\$ -	\$ 106.60	\$ -	\$ -	\$ -	\$ 426.40	\$ 213.20	\$ -	\$ 639.60	\$ 213.20	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 213.20	\$ -	\$ 213.20	\$ 53.30	\$ 2,078.70
1.1.6	BD - 87 Janitorial Storage Building	\$ -	\$ -	\$ -	\$ 42.64	\$ -	\$ -	\$ -	\$ 127.92	\$ 85.28	\$ -	\$ 170.56	\$ 85.28	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 42.64	\$ -	\$ 53.30	\$ 21.32	\$ 628.94
1.1.7	BD - Sub - 11 CIPS Sub Station	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1.1.8	BD-80 Break Room and Shed	\$ -	\$ -	\$ -	\$ 21.32	\$ -	\$ -	\$ -	\$ 85.28	\$ 42.64	\$ -	\$ 127.92	\$ 42.64	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 42.64	\$ 10.66	\$ 373.10
1.2.1	Asbestos Removal and Disposal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1.3.1	Land Area P-21 and P-24	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1.3.2	Landfill and Kickback Area	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,172.60	\$ -	\$ 3,667.04	\$ 3,667.04	\$ 2,345.20	\$ 3,667.04	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,345.20	\$ -	\$ 8,655.92	\$ 1,172.60	\$ 26,692.64
1.3.3	Non-Impacted Outside Plant Areas	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1.3.4	Outfall 002	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 533.00	\$ -	\$ 2,089.36	\$ 2,089.36	\$ 2,089.36	\$ 2,089.36	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,066.00	\$ -	\$ 2,132.00	\$ 533.00	\$ 12,621.44
1.3.5	P-23 Fuel Depot	\$ -	\$ -	\$ -	\$ 42.64	\$ -	\$ -	\$ -	\$ 170.56	\$ 85.28	\$ -	\$ 85.28	\$ 85.28	\$ 85.28	\$ 85.28	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 21.32	\$ -	\$ 575.64
1.3.6	Roadways and Ground Areas (P-25)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1.3.7	Security Exclusion Area (P-26)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 85.28	\$ -	\$ 298.48	\$ 298.48	\$ 170.56	\$ 298.48	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 170.56	\$ -	\$ 724.88	\$ 85.28	\$ 2,132.00
1.5.1	BD - 48 UFG Cylinder Storage	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,321.84	\$ 660.92	\$ -	\$ 5,287.36	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,643.68	\$ -	\$ 1,321.84	\$ 660.92	\$ 11,896.56
1.5.2	Drum Storage Pads	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 234.52	\$ 117.26	\$ -	\$ 938.08	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 469.04	\$ -	\$ 234.52	\$ 117.26	\$ 2,110.68
1.5.3	Ore Storage Pads	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,903.60	\$ 2,451.80	\$ -	\$ 19,614.40	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 9,807.20	\$ -	\$ 4,903.60	\$ 2,451.80	\$ 44,132.40
1.6.1	Misc. Non-labor costs	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1.7.1	2009 Subsurface Soils	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,812.20	\$ -	\$ 5,756.40	\$ 5,756.40	\$ 3,624.40	\$ 5,756.40	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,624.40	\$ -	\$ 13,644.80	\$ 1,812.20	\$ 41,787.20
1.7.2	Parking Lot	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1.7.3	U-1040 and U-1041 Sanitary Treatment System	\$ -	\$ -	\$ -	\$ 213.20	\$ -	\$ 21.32	\$ -	\$ 788.84	\$ 511.68	\$ 42.64	\$ 682.24	\$ 426.40	\$ 341.12	\$ -	\$ -	\$ -	\$ -	\$ 469.04	\$ -	\$ 319.80	\$ 127.92	\$ 3,944.20
1.9.1	BD - 15 Cylinder Wash Building	\$ -	\$ -	\$ -	\$ 149.24	\$ -	\$ -	\$ -	\$ 596.96	\$ 298.48	\$ -	\$ 383.76	\$ 469.04	\$ 255.84	\$ -	\$ -	\$ -	\$ -	\$ 298.48	\$ -	\$ 106.60	\$ 74.62	\$ 2,633.02
1.9.2	BD - 16 Pond Muds Calciner Area & Uranium Ponds Equipment Area	\$ -	\$ -	\$ -	\$ 298.48	\$ -	\$ 42.64	\$ -	\$ 1,279.20	\$ 682.24	\$ 85.28	\$ 682.24	\$ 852.80	\$ 596.96	\$ -	\$ -	\$ -	\$ -	\$ 682.24	\$ -	\$ 319.80	\$ 191.88	\$ 5,713.76
1.9.3	BD - 17 Iodine Removal and BD-19 Uranium Recovery	\$ -	\$ -	\$ -	\$ 1,257.88	\$ -	\$ -	\$ -	\$ 4,903.60	\$ 2,515.76	\$ -	\$ 3,496.48	\$ 3,070.08	\$ 1,961.44	\$ -	\$ -	\$ -	\$ -	\$ 2,515.76	\$ -	\$ 1,044.68	\$ 628.94	\$ 21,394.62
1.9.4	BD - 20 KOH Muds Building	\$ -	\$ -	\$ -	\$ 149.24	\$ -	\$ -	\$ -	\$ 511.68	\$ 298.48	\$ -	\$ 469.04	\$ 298.48	\$ 170.56	\$ -	\$ -	\$ -	\$ -	\$ 298.48	\$ -	\$ 170.56	\$ 74.62	\$ 2,441.14
1.9.5	BD - 21 Ore Drum Dumper, Washer & Crusher Building	\$ -	\$ -	\$ -	\$ 213.20	\$ -	\$ -	\$ -	\$ 810.16	\$ 426.40	\$ -	\$ 554.32	\$ 724.88	\$ 341.12	\$ -	\$ -	\$ -	\$ -	\$ 426.40	\$ -	\$ 170.56	\$ 106.60	\$ 3,773.64
1.9.6	BD - 23 (ORE) Sampling Plant	\$ -	\$ -	\$ -	\$ 596.96	\$ -	\$ -	\$ -	\$ 2,387.84	\$ 1,193.92	\$ -	\$ 1,279.20	\$ 2,004.08	\$ 1,151.28	\$ -	\$ -	\$ -	\$ -	\$ 1,193.92	\$ -	\$ 330.46	\$ 298.48	\$ 10,436.14
1.9.7	BD - 29 Feed Materials Building	\$ -	\$ -	\$ -	\$ 5,180.76	\$ -	\$ 362.44	\$ -	\$ 14,636.18	\$ 11,512.80	\$ 724.88	\$ 16,416.40	\$ 12,877.28	\$ 5,841.68	\$ -	\$ -	\$ -	\$ -	\$ 11,086.40	\$ -	\$ 5,351.32	\$ 2,952.82	\$ 86,942.96
1.9.8	BD - 3 GF2 South Cell Room and Production Offices	\$ -	\$ -	\$ -	\$ 724.88	\$ -	\$ -	\$ -	\$ 2,601.04	\$ 1,449.76	\$ -	\$ 2,814.24	\$ 1,748.24	\$ 682.24	\$ -	\$ -	\$ -	\$ -	\$ 1,449.76	\$ -	\$ 362.44	\$ 362.44	\$ 12,195.04
1.9.9	BD - 89 Feed Materials Building South Pad East Side	\$ -	\$ -	\$ -	\$ 191.88	\$ -	\$ -	\$ -	\$ 533.00	\$ 383.76	\$ -	\$ 554.32	\$ 469.04	\$ 170.56	\$ -	\$ -	\$ -	\$ -	\$ 383.76	\$ -	\$ 127.92	\$ 95.94	\$ 2,910.18
1.9.10	FMB Post Demolition Concrete Pads Survey	\$ -	\$ -	\$ -	\$ 1,343.16	\$ -	\$ 341.12	\$ -	\$ 6,438.64	\$ 3,752.32	\$ 682.24	\$ 9,124.96	\$ 2,686.32	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,368.56	\$ -	\$ 5,202.08	\$ 1,012.70	\$ 33,952.10
1.9.11	Tank Yard	\$ -	\$ -	\$ -	\$ 1,535.04	\$ -	\$ -	\$ -	\$ 5,319.34	\$ 3,070.08	\$ -	\$ 3,539.12	\$ 3,411.20	\$ 2,601.04	\$ -	\$ -	\$ -	\$ -	\$ 3,070.08	\$ -	\$ 767.52	\$ 767.52	\$ 24,080.94
1.10.1	BD - 10 FFP Area Building	\$ -	\$ -	\$ -	\$ 703.56	\$ -	\$ -	\$ -	\$ 2,814.24	\$ 1,407.12	\$ -	\$ 1,407.12	\$ 2,046.72	\$ 1,407.12	\$ -	\$ -	\$ -	\$ -	\$ 1,407.12	\$ -	\$ 351.78	\$ 351.78	\$ 11,896.56
1.10.2	BD - 101 Storage Tent	\$ -	\$ -	\$ -	\$ 85.28	\$ -	\$ -	\$ -	\$ 341.12	\$ 170.56	\$ -	\$ 170.56	\$ 341.12	\$ 170.56	\$ -	\$ -	\$ -	\$ -	\$ 170.56	\$ -	\$ 42.64	\$ 42.64	\$ 1,535.04
1.10.3	BD - 11 CAF2 Recovery Area Building	\$ -	\$ -	\$ -	\$ 511.68	\$ -	\$ -	\$ -	\$ 2,046.72	\$ 1,023.36	\$ -	\$ 1,023.36	\$ 1,364.48	\$ 1,023.36	\$ -	\$ -	\$ -	\$ -	\$ 1,023.36	\$ -	\$ 255.84	\$ 255.84	\$ 8,528.00
1.10.4	BD - 14 Liquid Flourine Facility	\$ -	\$ -	\$ -	\$ 383.76	\$ -	\$ -	\$ -	\$ 1,311.18	\$ 767.52	\$ -	\$ 895.44	\$ 1,066.00	\$ 639.60	\$ -	\$ -	\$ -	\$ -	\$ 767.52	\$ -	\$ 191.88	\$ 191.88	\$ 6,214.78
1.10.5	BD - 18 Ore Storage Building	\$ -	\$ -	\$ -	\$ 63.96	\$ -	\$ -	\$ -	\$ 469.04	\$ 234.52	\$ -	\$ 980.72	\$ 255.84	\$ 127.92	\$ -	\$ -	\$ -	\$ -	\$ 554.32	\$ -	\$ 245.18	\$ 138.58	\$ 3,070.08
1.10.6	BD - 2 Laboratory Equipment Building	\$ -	\$ -	\$ -	\$ 1,833.52	\$ -	\$ -	\$ -	\$ 7,334.08	\$ 3,667.04	\$ -	\$ 9,636.64	\$ 4,349.28	\$ 682.24	\$ -	\$ -	\$ -	\$ -	\$ 3,667.04	\$ -	\$ 3,155.36	\$ 916.76	\$ 35,241.96
1.10.7	BD - 22 Scale House Area BD - 36	\$ -	\$ -	\$ -	\$ 42.64	\$ -	\$ -	\$ -	\$ 277.16	\$ 138.58	\$ -	\$ 511.68	\$ 170.56	\$ 85.28	\$ -	\$ -	\$ -	\$ -	\$ 298.48	\$ -	\$ 127.92	\$ 74.62	\$ 1,726.92
1.10.8	BD - 25 CFY Building	\$ -	\$ -	\$ -	\$ 170.56	\$ -	\$ -	\$ -	\$ 682.24	\$ 341.12	\$ -	\$ 341.12	\$ 682.24	\$ 341.12	\$ -	\$ -	\$ -	\$ -	\$ 341.12	\$ -	\$ 85.28	\$ 85.28	\$ 3,070.08
1.10.9	BD - 26 RCRA Large Drum Storage Area	\$ -	\$ -	\$ -	\$ 21.32	\$ -	\$ -	\$ -	\$ 511.68	\$ 255.84	\$ -	\$ 1,748.24	\$ 85.28	\$ 42.64	\$ -	\$ -	\$ -	\$ -	\$ 895.44	\$ -	\$ 437.06	\$ 223.86	\$ 4,221.36
1.10.10	BD - 27 Switch House Building	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1.10.11	BD - 28 Safety Building	\$ -	\$ -	\$ -	\$ 42.64	\$ -	\$ -	\$ -	\$ 170.56	\$ 85.28	\$ -	\$ 170.56	\$ 127.92	\$ 42.64	\$ -	\$ -	\$ -	\$ -	\$ 85.28	\$ -	\$ 53.30	\$ 21.32	\$ 799.50
1.10.12	BD - 32 Supply Storage Building for BD - 69	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1.10.13	BD - 33 Fines Storage Building	\$ -	\$ -	\$ -	\$ 1,769.56	\$ -	\$ -	\$ -	\$ 7,398.04	\$ 3,699.02	\$ -	\$ 11,811.28	\$ 3,581.76	\$ 42.64	\$ -	\$ -	\$ -	\$ -	\$ 4,178.72	\$ -	\$ 3,826.94	\$ 1,044.68	\$ 37,352.64
1.10.14	BD - 34 Drum Crusher Building	\$ -	\$ -	\$ -	\$ 746.20	\$ -	\$ -	\$ -	\$ 3,198.00	\$ 1,599.00	\$ -	\$ 4,562.48	\$ 1,876.16	\$ 383.76	\$ -	\$ -	\$ -	\$ -	\$ 1,918.80	\$ -	\$ 1,417.78	\$ 479.70	\$ 16,181.88
1.10.15	BD - 35 GF2 Cell Cond and Maintenance	\$ -	\$ -	\$ -	\$ 383.76	\$ -	\$ -	\$ -	\$ 1,535.04	\$ 767.52	\$ -	\$ 767.52	\$ 1,193.92	\$ 767.52	\$ -	\$ -	\$ -	\$ -	\$ 767.52	\$ -	\$ 191.88	\$ 191.88	\$ 6,566.56
1.10.16	BD - 37 Ion Exchange and Potassium Removal Building	\$ -	\$ -	\$ -	\$ 469.04	\$ -	\$ -	\$ -	\$ 1,876.16	\$ 938.08	\$ -	\$ 1,705.60	\$ 1,151.28	\$ 554.32	\$ -	\$ -	\$ -	\$ -	\$ 938.08	\$ -	\$ 522.34	\$ 234.52	\$ 8,389.42
1.10.17	BD - 39 Sand Blast Building	\$ -	\$ -	\$ -	\$ 106.60	\$ -	\$ -	\$ -	\$ 341.12	\$ 213.20	\$ -	\$ 255.84	\$ 298.48	\$ 127.92	\$ -	\$ -	\$ -	\$ -	\$ 213.20	\$ -	\$ 85.28	\$ 53.30	\$ 1,694.94
1.10.18	BD - 4 GF2 C Cell Room, ABC South Pad and A&B Rect	\$ -	\$ -	\$ -	\$ 490.36	\$ -	\$ -	\$ -	\$ 1,961.44	\$ 980.72	\$ -	\$ 980.72	\$ 1,620.32	\$ 980.72	\$ -	\$ -	\$ -	\$ -	\$ 980.72	\$ -	\$ 245.18	\$ 245.18	\$ 8,485.36
1.10.19	BD - 41 Drum Crusher Building	\$ -	\$ -	\$ -	\$ 149.24	\$ -	\$ -	\$ -	\$ 596.96	\$ 298.48	\$ -	\$ 810.16	\$ 341.12	\$ 42.64	\$ -	\$ -	\$ -	\$ -	\$ 298.48	\$ -	\$ 266.50	\$ 74.62	\$ 2,878.20
1.10.20	BD - 42 STF Area Building	\$ -	\$ -	\$ -	\$ 383.76	\$ -	\$ -	\$ -	\$ 863.46	\$ 767.52	\$ -	\$ 1,535.04	\$ 810.16	\$ 383.76	\$ -	\$ -	\$ -	\$ -	\$ 767.52	\$ -	\$ 191.88	\$ 191.88	\$ 5,894.98
1.10.21	BD - 44 KPA Bioassembly Lab Urine Analysis Trailer	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1.10.22	BD - 49 Storage Shed For Cylinder Hauler	\$ -	\$ -	\$ -	\$ 85.28	\$ -	\$ -	\$ -	\$ 341.12	\$ 170.56	\$ -	\$ 170.56	\$ 341.12	\$ 170.56	\$ -	\$ -	\$ -	\$ -	\$ 170.56	\$ -	\$ 42.64	\$ 42.64	\$ 1,535.04
1.10.23	BD - 5 GF2 North Cell Room, D&E Rect and D&E South Pad	\$ -	\$ -	\$ -	\$ 682.24	\$ -	\$ -	\$ -	\$ 2,579.72	\$ 1,364.48	\$ -	\$ 1,535.04</											