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U.S. NUCLEAR REGULATORY COMMISSION
BLANKET PURCHASE AGREEMENT NO: NRC-33-05-328 “COMPREHENSIVE
INFORMATION SYSTEMS SUPPORT CONSOLIDATION - Il (CISSCO-li)”

Pursuant to the General Services Administration (GSA) Federal Supply Schedule Contract
Number GS-35F-0652N, “Blanket Purchase Agreements,” Webworld Studios, Inc. agrees to the
following terms of a Blanket Purchase Agreement (BPA) exclusively with the U.S. Nuclear
Regulatory Commission for the provision of services described in the attached statement of
work for CISSCO-II Functional Area No. 1, “Software Development, Operations, and
Maintenance." The terms and conditions which follow, supplement those contained in the
referenced GSA FSS contract.

Individual orders will be issued in accordance with the terms of this BPA. The actual
services/supplies, quantities to be ordered, negotiated prices, additional negotiated terms and
conditions, and period of performance will be specified in each order.

A1 ORDER AWARD PROCESS

Orders will be competed among all Contractors holding BPAs under the specific functional area
the work is to be performed under. The NRC may add additional Contractors to any of the
functional areas at any time to increase competition, provide greater technical expertise, or
further the CISSCO-II objectives.

Below is an outline of the process NRC will utilize for competing orders. This process is
consistent with the special ordering procedures prescribed by GSA for Special Item Numbers
(SINs) 132-51.

- ar- - -- Multiple BPAs will be-established with Contractors-in each of four functional-areas:— -~ —- = - - -

(1) software development, operation, and maintenance; (2) planning, architecture,
standards, and business process re-engineering; (3) document processing; and (4)
computer security. For each proposed order, a request for proposal along with a
statement of work (SOW) will be issued to all Contractors who hold a BPA in the specific
functional area of the proposed order. One of those Contractors will be awarded the
order based on a process that uses order evaluation criteria (OEC). When orders are
competed in each functional area, fair consideration will be given to each Contractor
who holds a BPA in the specific functional area of the orders. The result will be the
award of order(s) to the Contractor who's proposal offers the best value to the NRC
considering price and the OEC. ’

b. The following specific process will be utilized for competing orders.

1. The NRC will provide an Order Request For Proposal (ORFP) with a statement
of work and updated information (e.g., updates to the System Development Life
Cycle Management Methodology (SDLCM), inventories, infrastructure changes,
current customer satisfaction metrics, application-specific interfaces, specific

NRC-33-05-328
Page 2 of 22



U.S. NUCLEAR REGULATORY COMMISSION
BLANKET PURCHASE AGREEMENT NO: NRC-33-05-328 “COMPREHENSIVE
INFORMATION SYSTEMS SUPPORT CONSOLIDATION - Il (CISSCO-II)”

Pursuant to the General Services Administration (GSA) Federal Supply Schedule Contract
Number GS-35F-0652N, “Blanket Purchase Agreements,” Webworld Studios, Inc. agrees to the
following terms of a Blanket Purchase Agreement (BPA) exclusively with the U.S. Nuclear
Regulatory Commission for the provision of services described in the attached statement of
work for CISSCO-1l Functional Area No. 1, “Software Development, Operations, and '
Maintenance.” The terms and conditions which follow, supplement those contained in the
referenced GSA FSS contract.

Individual orders will be issued in accordance with the terms of this BPA. The actual
services/supplies, quantities to be ordered, negotiated prices, additional negotiated terms and
conditions, and period of performance will be specified in each order.

A1 ORDER AWARD PROCESS

Orders will be competed among all Contractors holding BPAs under the specific functional area
the work is to be performed under. The NRC may add additional Contractors to any of the
functional areas at any time to increase competition, provide greater technical expertise, or
further the CISSCO-II objectives.

Below is an outline of the process NRC will utilize for competing orders. This process is
consistent with the special ordering procedures prescribed by GSA for Special item Numbers
(SINs) 132-51.

- T rarT 7~ Multiple BPAs will berestablished with-Contractors-in eachof four functional areas:——-—--——--
(1) software development, operation, and maintenance; (2) planning, architecture,
standards, and business process re-engineering; (3) document processing; and (4)
computer security. For each proposed order, a request for proposal along with a
statement of work (SOW) will be issued to all Contractors who hold a BPA in the specific
functional area of the proposed order. One of those Contractors will be awarded the
order based on a process that uses order evaluation criteria (OEC). When orders are
competed in each functional area, fair consideration will be given to each Contractor
who holds a BPA in the specific functional area of the orders. The result will be the
award of order(s) to the Contractor who's proposal offers the best value to the NRC
considering price and the OEC.

b. The following specific process will be utilized for competing orders.

1. The NRC will provide an Order Request For Proposal (ORFP) with a statement
of work and updated information (e.g., updates to the System Development Life
Cycle Management Methodology (SDLCM), inventories, infrastructure changes,
current customer satisfaction metrics, application-specific interfaces, specific

NRC-33-05-328
Page 2 of 22



network and communications requirements, and specific requirements for other
services, such as, location of shared peripheral devices) to the Contractors who
hold a BPA in the specific functional area of the order. The request for proposal
will identify the specific OEC to be used for the selection process.

The Contractors will be provided a minimum of 7 calendar days to perform an
oral presentation or submit a written proposal, as directed by the Contracting
Otficer (CO), in response to the ORFP. The more complex the SOW, the more
likely the requirement for a written response. The Contractor’s oral presentation
or written response will be required to address any evaluation criteria associated
with each order, with accompanying charts (if requested by either party). In all
instances, the price quote shall be received in writing. The ORFP will specify the
format and required content of the response. Additionally, the Contractor will be
required to create a record of and provide a written response to any questions
the NRC may have, including questions about their written submission. This
process may or may not be recorded at the discretion of the NRC. A time
limitation for the oral presentations may be imposed on each order.

Each Contractor's oral presentation and written submission, in conjunction with its
original technical proposal, will be evaluated using the OEC’s specified in the ORFP.

The following are typical OEC's:

1.

Customer Focus - The NRC will evaluate each Contractor’s understanding of the
NRC's environment, general and specific end-user requirements, the proposed
approach’s practicality, effectiveness, and efficiency, and the Contractor’s
commitment to garnering and maintaining high customer satisfaction. The
Contractor shall describe how it intends to provide effective customer support at
the NRC. Specifically, the Contractor shall describe in detail how it will provide
customer support/help, provide face-to-face support when required, and conduct
customer outreach. When the order is solicited, the NRC will inform the
Contractor of the baseline customer satisfaction metric(s) if one exists or a
proposed customer satisfaction baseline. The Contractor will propose a set of
order specific goal metrics, which will be evaluated and agreed to by the NRC
and included in the order. The NRC will evaluate the proposed metrics to assess
the degree to which these metrics maintain and improve the delivery of services
to the NRC and the end user throughout the life of the order.

Transition Issues - The NRC will evaluate the extent to which the Contractor’s
transition plan ensures continuity of operations and integration with the existing
environment. This includes minimizing disruption to the existing operations,
optimizing the use of existing assets, maintaining or improving customer
satisfaction through the transition. The NRC will also evaluate the means by
which the Contractor assesses and adjusts its plans to meet customer
satisfaction objectives, and facilitates and enhances coordination and
cooperation (including integration requirements) with any and all affected parties.
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3. Service Delivery - The NRC will evaluate the Contractor’s proposed methodology

to foster customer acceptance and utilization of the service deliverable being
provided.

4, Mission Focus - The NRC will evaluate the Contractor's demonstrated
understanding of the NRC mission, culture, and environment as it applies to the
specific order. This description shall also address the Contractor’s specific
experience working in an environment similar to the mission areas of NRC.

5. Past Performance - The NRC will evaluate the Contractor’s past performance at
this or another agency in performing orders under this contract or other
contracts. |f order past performance information is not available, the Contractor
shall provide past performance updates to the information provided during the
BPA process.

Each ORFP will indicate the consideration to be given price/cost for each order.

The Contractor shall adapt its master BPA proposal regarding small, small
disadvantaged, and woman-owned small business utilization, as requested, for specific
orders having a potential value exceeding $500,000.

ISSUANCE OF ORDERS

Any services to be furnished under this BPA shall be ordered by issuance of orders by the
individual(s) designated in A.3. Such orders may be issued from the effective date of BPA
award through eight years after BPA award.

a.

b.

Each order will specify the exact destination for shipment or place of performance.

All orders are subject to the terms and conditions of this BPA. In the event of conflict
between an order and this BPA, the BPA shall control.

If mailed, an order is considered “issued” when the NRC deposits the order in the mail.
Orders may be issued in writing, orally, or by facsimile. Orally issued orders will be
confirmed in writing within 14 days.

Orders may be modified in accordance with FAR 52.212-4 (¢). Modifications to orders
shall include the same information set forth in the order, as applicable.

The firm-fixed price or ceiling for each order may not be increased except when
authorized by a modification to the order. Orders shall, at a minimum, include the
following information:

1. Date of order
2. Order Number
3. Appropriation and accounting data
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Description of end item(s) to be delivered

Description of services to be performed

Exact place of delivery and shipment address

Period of time in which the services are to be performed
The firm fixed price or ceiling of the order

This BPA number

0. The billing address

2oENO O

AUTHORIZED APPROVING OFFICIALS

The NRC Contracting Officer is the only individual authorized to issue orders or modify the
terms and conditions under the BPA.

A4

ORDER LIMITATIONS

Order limitations are specified for each functional area in the following paragraphs:

A5

A.6

A.4.1 Software Development, Operation, and Maintenance

a. Minimum order. When the NRC requires services covered by this functional
area in an amount of less than $5,000, the Contractor is not obligated to furnish
those services under the BPA.

b. Maximum order. The Contractor is not obligated to honor:
1. Any order in excess of $15 million if the CO is provided with written notice

(within 10 working days after issuance) stating the Contractor’s intent not
to provide the services ordered.

2. A series of orders within 30 days that together exceed $25 million.
ORDER ACCEPTANCE
a. The CO or authorized representative as identified on the order will accomplish

acceptance as specified in each order. The CO may designate other NRC
agents as authorized representatives, and the Contractor will be notified by a
written notice or by a copy of the delegation letter if other agents are authorized.

PERFORMANCE INCENTIVES

The NRC is committed to utilizing performance-based contracting methods to the
greatest extent possible for the acquisition of services. In support of this commitment,
the NRC will develop performance-based statements of work, performance standards,
assessment plans, and remedies and incentives for each order, as appropriate, to
encourage Contractors to achieve performance levels of the highest quality.
Contractors may be requested under each order to provide comments and
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recommendations on performance statements of work and to propose innovative
business practices and incentives to assist the NRC in its commitment. Additionally,
overall program level performance incentive programs may be adopted as agreed to by
modification to the BPA.

A7

a.

PERIOD OF PERFORMANCE

BPA: Provided the Contractor's GSA schedule is renewed, the period of
performance for placing orders under this BPA shall be eight years from the date
of BPA award.

Orders: The period of performance for each order placed against this BPA shall
not exceed three years except when an order for a longer period is authorized by
the Agency Competition Advocate.

Regardless of when issued, no order shall be issued with a period of
performance extending beyond June 30, 2010.

A.8 SHARED SAVINGS

The NRC reserves the right to include the following shared savings clause in any order.

a.

The Contractor is entitled, under the provisions of this clause, to share in cost
savings resulting from the implementation of cost reduction projects, which are
presented to the NRC in the form of Cost Reduction Proposals (CRP) and
approved by the CO. These cost reduction projects may require changes to the
terms, conditions or statement of work of this BPA. Cost reduction projects must
not change the essential function of any products to be delivered or the essential
purpose of services to be provided under the BPA.

Definitions:

1. Cost savings, as contemplated by this clause, mean savings that result
from instituting changes to the covered BPA, as identified in an approved
Cost Reduction Proposal.

2. Cost Reduction Proposal - For the purposes of this clause, a Cost
Reduction Proposal means a proposal that recommends alternatives to
the established procedures and/or organizational support of a BPA or
group of BPAs. These alternatives must result in a net reduction of BPA
cost and price to NRC. The proposal will include technical and cost
information sufficient to enable the CO to evaluate the CRP and approve
or disapprove it.
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3. Covered BPA - As used in this provision, covered BPA means the BPA,
including unexercised options but excluding future BPAs, whether
contemplated or not, against which the CRP is submitted.

4. Contractor implementation costs - As used in this provision, Contractor
implementation costs, or "implementation costs®, shall mean those costs
which the Contractor incurs on identified orders specifically in developing,
preparing, submitting, and negotiating a CRP, as well as those costs the
Contractor will incur on covered BPAs to make any structural or
organizational changes in order to implement an approved CRP.

5. Government costs - As used in this provision, the term Government costs
means internal costs of NRC, which result directly from development and
implementation of the CRP. These may include, but are not limited to,
costs associated with the administration of the BPA or with related
functions such as testing, operations, maintenance and logistics support.
They do not include the normal administrative costs of reviewing and
processing the Cost Reduction Proposal.

General. The Contractor will develop, prepare and submit CRP's with supporting
information as detailed in paragraph (e) of this clause, to the CO. The CRP will
describe the proposed cost reduction activity in sufficient detail to enable the CO
to evaluate it and to approve or disapprove it. The Contractor shall share in any
net cost savings realized from approved and implemented CRPs in accordance
with the terms of this clause. The Contractor's actual percentage share of the
cost savings shall be a matter for negotiation with the CO, but shall not, in any
event, exceed 50 percent of the total cost savings recognized by the CO. The
Contractor may propose changes in other activities that impact performance on
its BPA, including NRC and other Contractor operations, if such changes will
optimize cost savings. A Contractor shall not be entitled to share, however, in
any cost savings that are internal to the NRC, or which result from changes
made to any BPAs to which it is not a party even if those changes were
proposed as a part of its CRP. Early communication between the Contractor and
NRC is encouraged. The communication may be in the form of a concept paper
or preliminary proposal. The NRC is not committed to accepting any proposal as
a result of these early discussions.

Computation of cost savings. The cost savings to be shared between the NRC
and the Contractor will be computed by the CO by comparing a current estimate
to complete (ETC) for the covered order, as structured before implementation of
the proposed CRP, to a revised ETC which takes into account the
implementation of that CRP. The cost savings to be shared shall be reduced by
any cost overrun, whether experienced or projected, that is identified on the
covered BPA before implementation of the CRP. Although a CRP may result in
cost savings that extend far into the future, the period in which the Contractor
may share in those savings will be limited to no more than five years.
Implementation costs of the Contractor must be considered and specifically
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identified in the revised ETC. The CO shall offset Contractor cost savings by
any increased costs (whether implementing or recurring) to the NRC when
computing the total cost savings to be shared. The Contractor shall not be
entitled, under the provisions of this clause, to share in any cost reductions to the
BPA that are the result of changes stemming from any action other than an
approved CRP. However, this clause does not limit recovery of any such
reimbursements that are allowed as a result of other BPA provisions.

e. Supporting Information. As a minimum, the Contractor shall provide the
following supporting information with each CRP:

1.

Identification of the current BPA requirements or established procedures
and/or organizational support proposed for change.

A description of the difference between the current process or procedure
and the proposed change. This description shall address how proposed
changes will meet NRC requirements and discuss the advantages and
disadvantages of the existing practice and the proposed changes.

A list of BPA requirements that must be revised, if any, if the CRP is
approved, along with proposed revisions. Any changes to NRC BPA
management processes should also be addressed.

Detailed cost estimates that reflect the implementation costs of the CRP.

An updated ETC for the covered BPA, unchanged, and a revised ETC for
the covered BPA which reflects changes resulting from implementing the
CRP. If the CRP proposes changes to only a limited number of elements
of the BPA, the ETCs need only address those portions of the BPA that
have been impacted. Each ETC shall depict the level of costs incurred or
to be incurred by year, or to the level of detail required by the CO. If
other CRPs have been proposed or approved on a BPA, the impact of
these CRPs must be addressed in the computation of the cost savings to
ensure that the cost savings identified are attributable only to the CRP
under consideration in the instant case.

Identification of any other previous submissions of the CRP, including the
dates submitted, the agencies and BPAs involved, and the disposition of
those submittals.

. Administration.

1.

The Contractor shall submit proposed CRPs to the CO who shall be
responsible for the review, evaluation and approval. Normally, CRP's
should not be entertained for the first year of performance to allow the
CO to assess performance against the basic requirements. If a cost
reduction project impacts more than a single BPA, the Contractor may,
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upon concurrence of the COs responsible for the affected BPAs, submit a
single CRP which addresses fully the cost savings projected on all
affected BPAs that contain this Shared Savings Clause. In the case of
multiple BPAs affected, responsibility for the review and approval of the
CRP will be a matter to be decided by the affected COs.

Within 60 days of receipt, the CO shall complete an initial evaluation of
any proposed cost reduction plan to determine its feasibility. Failure of
the CO to provide a response within 60 days shall not be construed as
approval of the CRP. The NRC shall promptly notify the Contractor of the
results of its initial evaluation and indicate what, if any, further action will
be taken. If the NRC determines that the proposed CRP has merit, it will
open discussions with the Contractor to establish the cost savings to be
recognized, the Contractor 's share of the cost savings, and a payment
schedule. The Contractor shall continue to perform in accordance with
the terms and conditions of the existing BPA until the CO executes a BPA
modification. The modification shall constitute approval of the CRP and
shall incorporate the changes identified by the CRP, adjust the BPA cost
and/or price, establish the Contractor's share of cost savings, and
incorporate the agreed to payment schedule.

The Contractor will receive payment by submitting invoices to the CO for
approval. The amount and timing of individual payments will be made in
accordance with the schedule to be established with the CO.
Notwithstanding the overall savings recognized by the CO as a result of
an approved CRP, payment of any portion of the Contractor's share of
savings shall not be made until NRC begins to realize a net cost savings
on the BPA (i.e., implementation, startup and other increased costs
resulting from the change have been offset by cumulative cost savings).
Savings associated with unexercised options will not be paid unless and
until the BPA options are exercised. [t shall be the responsibility of the
Contractor to provide such justification, as the CO deems necessary to
substantiate that cost savings are being achieved.

Any future activity, including a merger or acquisition undertaken by the
Contractor (or to which the Contractor becomes an involved party), which
has the effect of reducing or reversing the cost savings realized from an
approved CRP for which the Contractor has received payment may be
cause for re-computing the net cost savings associated with any
approved CRP. The NRC reserves the right to make an adjustment to
the Contractor's share of cost savings and to receive a refund of moneys
paid if necessary. Such adjustment shall not be made without notifying
the Contractor in advance of the intended action and affording the
Contractor an opportunity for discussion.
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g. Limitations. BPA requirements that are imposed by statute shall not be targeted
for cost reduction exercises. The Contractor is precluded from receiving
reimbursements under both this clause and other incentive provisions of the
BPA, if any, for the same cost reductions.

h. Disapproval of, or failure to approve, any proposed cost reduction proposal shall
not be considered a dispute subject to remedies under the Disputes clause.

i. Cost savings paid to the Contractor in accordance with the provisions of this
clause do not constitute profit or fee within the limitations imposed by 10 U.S.C.
2306(d) and 41 U.S.C. 254(b).

SECURITY CLASSIFICATION LEVELS

Performance under this BPA may involve access to and/or generation of classified information;
work in a security area, or both, up to NRC ADP Level ll. Specific security requirements will be
identified in each order. The contractor shall adhere to the security requirements as outlined in
the following clauses:

SECURITY

A.

Contract Security and/or Classification Requirements (NRC Form 187 - APPENDIX [IX).
The policies, procedures, and criteria of the NRC Security Program, NRC Management
Directive (MD) 12 (including MD12.1, "NRC Facility Security Program;* MD 12.2, "NRC
Classified Information Security Program;" MD 12.3, "NRC Personnel Security Program;”
MD 12.4, "NRC Telecommunications Systems Security Program;* MD 12.5, "NRC
Automated Information Systems Security Program;" and MD 12.6, "NRC Sensitive
Unclassified Information Security Program®), apply to performance of this contract,
subcontract or other activity. This MD is incorporated into this contract by reference as
though fully set forth herein. The attached NRC Form 187 (APPENDIX 1IX) furnishes the
basis for providing security and classification requirements to prime contractors,
subcontractors, or others (e.g., bidders) who have or may have an NRC contractual
relationship that requires access to classified Restricted Data or National Security
Information or matter, access to sensitive unclassified information (Safeguards, Official
Use Only, and Proprietary information) access to sensitive Information Technology (IT)
systems or data, unescorted access to NRC controlled buildings/space, or unescorted
access to protected and vital areas of nuclear power plants.

It is the contractor's duty to protect National Security Information, Restricted Data, and
Formerly Restricted Data. The contractor shall, in accordance with the Commission's
security regulations and requirements, be responsible for protecting National Security
Information, Restricted Data, and Formerly Restricted Data, and for protecting against
sabotage, espionage, loss, and theft, the classified documents and material in the
contractor's possession in connection with the performance of work under this contract.
Except as otherwise expressly provided in this contract, the contractor shall, upon
completion or termination of this contract, transmit to the Commission any classified
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matter in the possession of the contractor or any person under the contractor's control in
connection with performance of this contract. If retention by the contractor of any
classified matter is required after the completion or termination of the contract and the
retention is approved by the contracting officer, the contractor shall complete a certificate
of possession to be furnished to the Commission specifying the classified matter to be
retained. The certification must identify the items and types or categories of matter
retained, the conditions governing the retention of the matter and their period of
retention, if known. If the retention is approved by the contracting officer, the security
provisions of the contract continue to be applicable to the matter retained.

In connection with the performance of the work under this contract, the contractor may
be furnished, or may develop or acquire, safeguards information, proprietary data (trade
secrets) or confidential or privileged technical, business, or financial information,
including Commission plans, policies, reports, financial plans, other (Official Use Only)
internal data protected by the Privacy Act of 1974 (Pub. L. 93-579), or other information
which has not been released to the public or has been determined by the Commission to
be otherwise exempt from disclosure to the public. The contractor shall ensure that
information protected from public disclosure is maintained as required by NRC
regulations and policies, as cited in this contract or as otherwise provided by the NRC.
The contractor will not directly or indirectly duplicate, disseminate, or disclose the
information in whole or in part to any other person or organization except as may be
necessary to perform the work under this contract. The contractor agrees to return the
information to the Commission or otherwise dispose of it at the direction of the
contracting officer. Failure to comply with this clause is grounds for termination of this
contract.

Regulations. The contractor agrees to conform to all security regulations and
requirements of the Commission which are subject to change as directed by the NRC
Division of Facilities and Security (DFS) and the Contracting Officer. These changes will
be under the authority of the FAR Changes clause referenced in this document.

The contractor agrees to comply with the security requirements set forth in NRC
Management Directive 12.1, NRC Facility Security Program which is incorporated into
this contract by reference as though fully set forth herein. Attention is directed
specifically to the section titled "Infractions and Violations," including "Administrative
Actions” and “Reporting Infractions.”

Definition of National Security Information. The term National Security Information, as
used in this clause, means information that has been determined pursuant to Executive
Order 12958 or any predecessor order to require protection against unauthorized
disclosure and that is so designated.

Definition of Restricted Data. The term Restricted Data, as used in this clause, means all
data concerning design, manufacture, or utilization of atomic weapons; the production of
special nuclear material; or the use of special nuclear material in the production of
energy, but does not include data declassified or removed from the Restricted Data
category pursuant to Section 142 of the Atomic Energy Act of 1954, as amended.
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Definition of Formerly Restricted Data. The term Formerly Restricted Data, as used in
this clause, means all data removed from the Restricted Data category under Section
142-d of the Atomic Energy Act of 1954, as amended.

Definition of Safeguards Information. Sensitive unclassified information that specifically
identifies the detailed security measures of a licensee or an applicant for the physical
protection of special nuclear material; or security measures for the physical protection
and location of certain plant equipment vital to the safety of production of utilization
facilities. Protection of this information is required pursuant to Section 147 of the Atomic
Energy Act of 1954, as amended.

Security Clearance. The contractor may not permit any individual to have access to
Restricted Data, Formerly Restricted Data, or other classified information, except in
accordance with the Atomic Energy Act of 1954, as amended, and the Commission's
regulations or requirements applicable to the particular type or category of classitied
information to which access is required. The contractor shall also execute a Standard
Form 312, Classified Information Nondisclosure Agreement, when access to classified
information is required.

Criminal Liabilities. It is understood that disclosure of National Security Information,
Restricted Data, and Formerly Restricted Data relating to the work or services ordered
hereunder to any person not entitled to receive it, or failure to safeguard any Restricted
Data, Formerly Restricted Data, or any other classified matter that may come to the
contractor or any person under the contractor's contro! in connection with work under this
contract, may subject the contractor, its agents, employees, or subcontractors to criminal
liability under the laws of the United States. (See the Atomic Energy Act of 1954, as
amended, 42 U.S.C. 2011 et seq.; 18 U.S.C. 793 and 794; and Executive Order 12958.)

Subcontracts and Purchase Orders. Except as otherwise authorized in writing by the
contracting officer, the contractor shall insert provisions similar to the foregoing in all
subcontracts and purchase orders under this contract.

In performing the contract work, the contractor shall classify all documents, material, and
equipment originated or generated by the contractor in accordance with guidance issued
by the Commission. Every subcontract and purchase order issued hereunder involving
the origination or generation of classified documents, material, and equipment must
provide that the subcontractor or supplier assign classification to all documents, material,
and equipment in accordance with guidance furnished by the contractor.

Badge Requirements for Unescorted Building Access to NRC Facilities: During the life of
this contract, the rights of ingress and egress for contractor personnel must be made
available, as required, provided that the individual has been approved for unescorted
access after a favorable adjudication from the Security Branch, Division of Facilities and
Security (SB/DFS). In this regard, all contractor personnel whose duties under this
contract require their presence on-site shall be clearly identifiable by a distinctive badge
furnished by the NRC. The Project Officer shall assist the contractor in obtaining badges
for the contractor personnel. It is the sole responsibility of the contractor to ensure that
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each employee has a proper NRC-issued identification/badge at all times. All photo-
identification badges must be immediately (no later than three days) delivered to SB/DFS
for cancellation or disposition upon the termination of employment of any contractor
personnel. Contractor personnel must display any NRC issued badge in clear view at all
times during on-site performance under this contract. 1t is the contractor's duty to assure
that contractor personnel enter only those work areas necessary for performance of
contract work, and to assure the protection of any Government records or data that
contractor personnel may come into contact with.”

Security Requirements for Building Access Approval: The contractor shall ensure that all
its employees, including any subcontractor employees and any subsequent new
employees who are assigned to perform the work herein, are approved by the
Government for building access. Timely receipt of properly completed security
applications is a contract requirement. Failure of the contractor to comply with this
condition within the ten work-day period may be a basis to void the notice of selection. In
that event, the Government may select another firm for award.

A contractor employee shall not have access to NRC facilities until he/she is approved by
Security Branch, Division of Facilities and Security (SB/DFS). Temporary access may be
approved based on a favorable adjudication of their security forms. Final access will be
approved based on favorably adjudicated background checks by General Services
Administration in accordance with the procedures found in NRC Management Directive
12.3, Part 1. However, temporary access authorization approval will be revoked and the
employee may subsequently be removed from the contract in the event the employee’s
investigation cannot be favorably adjudicated. Such employee will not be authorized to
work under any NRC contract without the approval of SB/DFS. When an individual
receives final access, the individual will be subject to a reinvestigation every five years.

The Government shall have and exercise full and complete control over granting,
denying, withholding, or terminating building access approvals for individuals performing
work under this contract. Individuals performing work under this contract shall be
required to complete and submit to the contractor representative an acceptable GSA
Form 176 (Statement of Personal History), and two FD-258 (Fingerprint Charts). Non-
U.S. citizens must provide official documentation to the DFS/SB, as proof of their legal
residency. This documentation can be a Permanent Resident Card, Temporary Work
Visa, Employment Authorization Card, or other official documentation issued by the U. S.
Citizenship and Immigration Services. Any applicant with less than two years residency
in the U. S. will not be approved for building access. The contractor representative will
submit the documents to the Project Officer who will give them to the SB/DFS. SB/DFS
may, among other things, grant or deny temporary unescorted building access approval
to an individual based upon its review of the information contained in the GSA Form 176.
Also, in the exercise of its authority, GSA may, among other things, grant or deny
permanent building access approval based on the results of its investigation and
adjudication guidelines. This submittal requirement also applies to the officers of the firm
who, for any reason, may visit the work sites for an extended period of time during the
term of the contract. In the event that SB/DFS and GSA are unable to grant a temporary
or permanent building access approval, to any individual performing work under this

NRC-33-05-328
Page 13 of 22



contract, the contractor is responsible for assigning another individual to perform the
necessary function without any delay in the contract's performance schedule, or without
adverse impact to any other terms or conditions of the contract. The contractor is
responsible for informing those affected by this procedure of the required building access
approval process (i.e., temporary and permanent determinations), and the possibility that
individuals may be required to wait until permanent building access approvals are
granted before beginning work in NRC's buildings.

The contractor will immediately notify the Project Officer when a contractor employee
terminates. The Project Officer will immediately notify SB/DFS (via e-mail) when a
contractor employee no longer requires building access and return any NRC issued
badges to the SB/DFS within three days after their termination.

Security Requirements for Information Technology Access Approval: The
proposer/contractor must identify all individuals and propose the level of Information
Technology (IT) approval for each, using the following guidance. The NRC sponsoring
office shall make the final determination of the level, if any, of IT approval required for all
individuals working under this contract.

The Government shall have and exercise full and complete control over granting,
denying, withholding, or terminating building access approvals for individuals performing
work under this contract.

Security Requirements for Level I: Performance under this contract will involve prime
contractor personnel, subcontractors or others who perform services requiring direct
access to or operate agency sensitive information technology systems or data (IT Level

).

The IT Level | involves responsibility for the planning, direction, and implementation of a
computer security program; major responsibility for the direction, planning, and design of
a computer system, including hardware and software; or the capability to access a
computer system during its operation or maintenance in such a way that could cause or
that has a relatively high risk of causing grave damage; or the capability to realize a
significant personal gain from computer access. Such contractor personnel shall be
subject to the NRC contractor personnel security requirements of NRC Management
Directive (MD) 12.3, Part | and will require a favorably adjudicated Limited Background
Investigation (LBI).

A contractor employee shall not have access to sensitive information technology systems
or data until he/she is approved by Security Branch, Division of Facilities and Security
(SB/DFS). Temporary access may be approved based on a favorable adjudication of
their security forms and checks. Final access will be approved based on a favorably
adjudicated LB! in accordance with the procedures found in NRC MD 12.3, Part I.
However, temporary access authorization approval will be revoked and the employee
may subsequently be removed from the contract in the event the employee’s
investigation cannot be favorably adjudicated. Such employee will not be authorized to
work under any NRC contract without the approval of SB/DFS. Timely receipt of properly
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completed security applications is a contract requirement. Failure of the contractor to
comply with this condition within the ten work-day period may be a basis to void the
notice of selection. In that event, the Government may select another firm for award.
When an individual receives final access, the individual will be subject to a reinvestigation
every 10 years.

The contractor shall submit a completed security forms packet, including the SF-86,
“Questionnaire for National Security Positions,” and fingerprint charts, through the Project
Officer to SB/ DFS for review and favorable adjudication, prior to the individual
performing work under this contract. The contractor shall assure that all forms are
accurate, complete, and legible (except for Part 2 of the questionnaire, which is required
to be completed in private and submitted by the individual to the contractor in a sealed
envelope), as set forth in MD 12.3 which is incorporated into this contract by reference as
though fully set forth herein. Based on SB review of the applicant's security forms and/or
the receipt of adverse information by NRC, the individual may be denied access to NRC
facilities, sensitive information technology systems or data until a final determination is
made of his/her eligibility under the provisions of MD 12.3. Any questions regarding the
individual's eligibility for IT Level | approval will be resolved in accordance with the due
process procedures set forth in MD 12.3 and E. O. 12968.

In accordance with NRCAR 2052.204-70 *"Security," IT Level | contractors shall be
subject to the attached NRC Form 187 (APPENDIX 11X) which furnishes the basis for
providing security requirements to prime contractors, subcontractors or others (e.g.,
bidders) who have or may have an NRC contractual relationship which requires access to
or operation of agency sensitive information technology systems or remote development
and/or analysis of sensitive information technology systems or data or other access to
such systems and data; access on a continuing basis (in excess of 30 days) to NRC
Headquarters controlled buildings; or otherwise requires issuance of an NRC badge.

Security Requirements for Level ll: Performance under this contract will involve
contractor personnel that develop and/or analyze sensitive information technology
systems or data or otherwise have access to such systems or data (IT Level Il).

The IT Level Il involves responsibility for the planning, design, operation, or maintenance
of a computer system and all other computer or IT positions. Such contractor personnel
shall be subject to the NRC contractor personnel requirements of MD 12.3, Part [, which
is hereby incorporated by reference and made a part of this contract as though fully set
forth herein, and will require a favorably adjudicated Access National Agency Check with
Inquiries (ANACI).

A contractor employee shall not have access to sensitive information technology systems
or data until he/she is approved by SB/DFS. Temporary access may be approved based
on a favorable review of their security forms and checks. Final access will be approved
based on a favorably adjudicated ANACI in accordance with the procedures found in MD
12.3, Part I. However, temporary access authorization approval will be revoked and the
employee may subsequently be removed from the contract in the event the employee’s
investigation cannot be favorably adjudicated. Such employee will not be authorized to
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work under any NRC contract without the approval of SB/DFS. Timely receipt of properly
completed security applications is a contract requirement. Failure of the contractor to
comply with this condition within the ten work-day period may be a basis to void the
notice of selection. In that event, the Government may select another firm for award.
When an individual receives final access, the individual will be subject to a reinvestigation
every 10 years.

The contractor shall submit a completed security forms packet, including the SF-86,
“Questionnaire for National Security Positions,” and fingerprint charts, through the Project
Officer to the NRC SB/DFS for review and favorable adjudication, prior to the individual
performing work under this contract. The contractor shall assure that all forms are
accurate, complete, and legible (except for Part 2 of the questionnaire, which is required
to be completed in private and submitted by the individual to the contractor in a sealed
envelope), as set forth in MD 12.3. Based on SB review of the applicant's security forms
and/or the receipt of adverse information by NRC, the individual may be denied access to
NRC facilities, sensitive information technology systems or data until a final determination
is made of his/her eligibility under the provisions of MD 12.3. Any questions regarding
the individual's eligibility for IT Level Il approval will be resolved in accordance with the
due process procedures set forth in MD 12.3 and E.O. 12968.

In accordance with NRCAR 2052.204-70 "Security,” IT Level Il contractors shall be
subject to the attached NRC Form 187 (APPENDIX IIX) which furnishes the basis for
providing security requirements to prime contractors, subcontractors or others (e.g.
bidders) who have or may have an NRC contractual relationship which requires access to
or operation of agency sensitive information technology systems or remote development
and/or analysis of sensitive information technology systems or data or other access to
such systems or data; access on a continuing basis (in excess of 30 days) to NRC
Headquarters controlled buildings; or otherwise requires issuance of an NRC badge.

Cancellation or Termination of it Access/Request: When a request for investigation is to
be withdrawn or canceled, the contractor shall immediately notify the Project Officer by
telephone in order that he/she will immediately contact the SB/DFS so that the
investigation may be promptly discontinued. The notification shall contain the full name
of the individual, and the date of the request. Telephone notifications must be promptly
confirmed in writing to the Project Officer who will forward the confirmation via email to
the SB/DFS. Additionally, SB/DFS must be immediately notified when an individual no
longer requires access to NRC sensitive automated information technology systems or
data, including the voluntary or involuntary separation of employment of an individual who
has been approved for or is being processed for access under the NRC "Personnel
Security Program.”
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A10 PROJECT STATUS

The Contractor shall submit a bi-weekly report for orders having an estimated cost or fixed price
in excess of $250,000 unless otherwise specified in the order. The status report shall contain at
a minimum the:

. Estimated baseline costs compared to actual costs,

. Actual performance versus scheduled performance,

. Changes to order specific metrics and;

. Any problems or issues that may result in a schedule delay or cost
overrun;

This report shall be submitted to the Contracting Officer, the Project Officer, and the specific
technical monitor for each order. One copy of a summary report which rolls up all the individual
order data shall be submitted to the Contracting Officer and the Project Officer.

Notwithstanding the reporting requirement, the Contractor shall notify the Contracting Officer,
the Project Officer, and the specific technical monitor for any order when a schedule slip or cost
overrun is projected.

The NRC may require the Contractor to use an NRC generated format or may accept a
proposed Contractor format that, will be determined on an order specific basis.

A.11 PROJECT OFFICER

The Contracting Officer's authorized technical representative hereinafter referred to as the
project officer for this BPA is:

Name: Mark Resner

Address: U.S. Nuclear Regulatory Commission
11545 Rockville Pike
Mail Stop T-6-C-30
Rockville, MD 20852

Telephone Number: (301)415-5949

a. Performance of the work under this BPA is subject to the technical direction of the NRC
project officer. The term “technical direction” is defined to include the following:

1. Technical direction to the contractor which shifts work emphasis between areas of
work or tasks, authorizes travel which was unanticipated in the Schedule (i.e.,
travel not contemplated in the Statement of Work or changes to specific travel
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identified in the Statement of Work), fills in details, or otherwise serves to
accomplish the contractual statement of work.

2. Provide advice and guidance to the contractor in the preparation of drawings,
specifications, or technical portions of the work description.

3. Review and, where required by the BPA, approval of technical reports, drawings,
specifications, and technical information to be delivered by the contractor to the
Government under the BPA.

Technical direction must be within the general statement of work stated in the BPA. The
project officer does not have the authority to and may not issue any technical direction
which:

1. Constitutes an assignment of work outside the general scope of the BPA or
associated orders.

2. Constitutes a change as defined in the "Changes" clause of the GSA contract.

3. In any way causes an increase or decrease in the total fixed price or the time

required for performance of any orders.

4, Changes any of the expressed terms, conditions, or specifications of the BPA or
associated orders.

5. Terminates the BPA, settles any claim or dispute arising under the BPA, or issues
any unilateral directive whatever. '

All technical directions must be issued in writing by the project officer or must be
confirmed by the project officer in writing within ten (14) working days after verbal
issuance. A copy of the written direction must be furnished to the CO. A copy of NRC
Form 445, Request for Approval of Official Foreign Travel, which has received final
approval from the NRC must be furnished to the CO.

The contractor shall proceed promptly with the performance of technical directions duly
issued by the project officer in the manner prescribed by this clause and within the
project officer's authority under the provisions of this clause.

If, in the opinion of the contractor, any instruction or direction issued by the project officer
is within one of the categories as defined in paragraph (c) of this section, the contractor
may not proceed but shall notify the CO in writing within five (5) working days after the
receipt of any instruction or direction and shall request the CO to modify the BPA or
associated order accordingly. Upon receiving the notification from the contractor, the CO
shall issue an appropriate modification or advise the contractor in writing that, in the CO's
opinion, the technical direction is within the scope of this article and does not constitute a
change under the "Changes" clause.
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Any unauthorized commitment or direction issued by the project officer may result in an

unnecessary delay in the contractor's performance and may even result in the contractor
expending funds for unallowable costs under the BPA or associated order.

g. A failure of the parties to agree upon the nature of the instruction or direction or upon the
contract action to be taken with respect thereto is subject to 52.233-1 - Disputes.

h. In addition to providing technical direction as defined in paragraph (b) of the section, the
project officer shall:
1. Monitor the contractor's technical progress, including surveillance and

assessment of performance, and recommend to the CO changes in
requirements.

Assist the contractor in the resolution of technical problems encountered during
performance.

Review all costs requested for reimbursement by the contractor and submit to the
CO recommendations for approval, disapproval, or suspension of payment for
supplies and services required under orders associated with this BPA.

Assist the contractor in obtaining the badges for the contractor personnel.

Immediately notify the Personnel Security Branch, Division of Facilities and
Security (PERSEC/DFS) (via e-mail) when a contractor employee no longer
requires access authorization and return the individual's badge to PERSEC/DFS
within three days after their termination.

A12 INVOICE SUBMISSION

a.

Contractors shall submit invoices in accordance with the schedule specified in
each order up to the established price ceiling.

Contractors shall provide the following detailed information with each invoice,
unless otherwise specified in the order.

1. Each invoice will clearly define all costs by order. Costs by order will be
further identified by system/project and for each system/project, costs will
be identified by major categories of work performed, i.e. maintenance,
system development, administrative, and purchases of equipment and
software. Major categories of work will be defined for each order. This
information will provide a reconciliation of costs for all orders and will
facilitate reporting requirements.

2. Labor data for each order will include hours worked and associated costs
by labor category.
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3. All burdened cost presentations provided by the Contractor shall be
inclusive of; overhead charges, other direct costs, (i.e., local travel,
copying, supplies, phone, delivery, temporary secretarial suppon, etc.),
general and administrative charges, and Contractor fee. Burdened costs
will be clearly identified and separated on the invoice by system/project
and for each major category of work performed for each system/project.

4, Invoices will provide a compilation of costs on a monthly, year to date, and
total project basis.

Fixed price or performance based orders shall provide details of the line items as
specified in each order.

Regardless of the type of order issued, any incentives shall be invoiced
separately.

Three Phases of System Development

Invoices must distinguish development costs by three phases of systems

development: <

1. The preliminary design phase (SDLCM components 1 - 3) includes
determining system performance requirements; system specifications; and
demonstrating software alternatives. Generally, activities leading up to the
selection of software and/or proceeding with the next (development)
phase.

2. The development phase (SDLCM components 4 & 5) includes designing
software configurations and interfaces; coding; installing on hardware;
and, testing software including parallel processing.

3. The post-implementation/operational phase (SDLCM components 6 & 7)
includes converting data from the old to the new system; operating the
software; providing ongoing training; undertaking preventive maintenance;
and, developing/executing reports.

Contractors shall consult with the project officer if there is any question as to
which project phase costs should be classified as on the invoice.

A12.1. Supplemental Financial Reporting Requirements

When applicable, Contractors shall maintain a separate listing of equipment and
software purchased for each order, and within each order, each system/project.
Each piece of equipment and software should be identified on the listing by the
invoice number used by the Contractor to bill the NRC. The listing will be
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provided to the NRC on a quarterly basis or upon request if it is deemed
necessary to view the listing on a more frequent basis.

A.13 KEY PERSONNEL

The contractor agrees that personnel may not be removed from the contract work or replaced
without compliance with the requirements of this task order.

If personnel, for whatever reason, becomes, or is expected to become, unavailable for work
under this contract for a continuous period exceeding 30 work days, the contractor shall
immediately notify the NRC Contracting Officer, promptly replace the personnel with personnel
of at least substantially equal ability and qualifications.

In other circumstances, where either of the contractor personnel are absent for a week or more
(example: vacation), the contractor shall provide backup support as necessary. Each request for
approval of substitutions must be in writing and contain a detailed explanation of the
circumstances necessitating the proposed substitution. The request must also contain a
complete resume for the proposed substitute and other information requested or needed by the
NRC Contracting Officer to evaluate the proposed substitution. The NRC Contracting Officer or
his/her authorized representative shall evaluate the request and promptly notify the contractor of
his/her approval or disapproval in writing.

If the NRC Contracting Officer determines that suitable and timely replacement of personnel who
have been reassigned, terminated, or have otherwise become unavailable for the contract work
is not reasonably forthcoming, or that the resultant reduction of productive effort would be so
substantial as to impair the successful completion of the contract, the contractor may be
terminated by the NRC Contracting Officer for default or for the convenience of the Government,
as appropriate. If the NRC Contracting Officer finds the Contractor at fault for the condition, the
contract price may be equitably adjusted downward to compensate the Government for any
resultant delay, loss, or damage.

A14 CONTRACT DELIVERABLES

The deliverables to be provided under this BPA shall be specified in the SOW for each order
placed. The Contractor shall ensure that all contract deliverables for each task meet the NRC's
requirements.

A.15 REPORTING REQUIREMENTS
The Contractor shall submit a bi-weekly report for orders having an estimated cost or fixed price
in excess of $50,000, unless otherwise specified in the order. The status report shall contain at
a minimum the:

» Estimated baseline costs compared to actual costs,

* Actual performance versus scheduled performance,
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* Changes to order specific metrics and;
* Any problems or issues that may result in a schedule delay or cost overrun.

This report shall be submitted to the Contracting Officer, the Project Officer, and the Technical
Monitor for each order. One copy of a summary report which rolls up all the individual order data
shall be submitted to the Contracting Officer and the Project Officer.

Notwithstanding the reporting requirement, the Contractor shall notify the Contracting Officer,
the Project Officer, and the Technical Monitor for any order when a schedule slip or cost overrun
is projected.

The NRC may require the Contractor to use an NRC generated format or may accept a
proposed Contractor format that, will be determined on an order specific basis.

A.16 NRC FURNISHED PROPERTY AND MATERIALS
The NRC will not provide any equipment for the contractors to complete the tasks. However, a

copy of NRC Management Directive 2.5, “Systems Development Life Cycle Methodology” will be
provided as a reference material.

Attachments: Statement of Work
Billing Instructions
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Attachment No. 1

STATEMENT OF WORK

CA1 Background

The Nuclear Regulatory Commission (NRC) is a Federal Government agency responsible for
licensing and regulating commercial nuclear facilities and materials and for conducting research
in support of licensing and regulatory processes. This responsibility includes protection of the
public health and safety with regard to nuclear materials and the operation of commercial power
reactors. NRC is a relatively small agency, with approximately 2,800 employees, about 1,800
of which are at headquarters. NRC has major offices at five locations in the United States:
Headquarters located in Rockville, Maryland; and Regions 1 through 4 located respectively in
King of Prussia, Pennsylvania; Atlanta, Georgia; Lisle, lllinois, and Arlington, Texas. In
addition, NRC has several separate field offices, plus NRC Resident Inspectors located at each
licensed commercial power reactor site.

At a generic functional level of operation, NRC tracks a wide variety of items: such as events,
workload, projects, licensee reactor operational procedures, nuclear waste disposal processes,
inspection results, licensing applications and processes, nuclear industry and construction
engineering technological advances, research results, legislation, and the movement and
accountability of documents. Information necessary to track these items comes from nuclear
industry licensees, NRC inspectors, from reports, from data and textual resources (within and
outside of the NRC), or from NRC research or interaction with the nuclear industry and
Government agencies. NRC also analyzes what it tracks for statistical summaries, trends,
decisions on whether events or conduct tracked was within regulations or standards, whether it
requires NRC action (e.g., enforcement, making new rules, updating nuclear industry
standards, initiating new research), or whether it requires notifications to other entities. NRC
offices take actions required to support their respective responsibilities, thus generating NRC
projects, research efforts, enforcement actions, hearings, published reports, coordination with
domestic or foreign entities, etc. The NRC must collect, store, maintain, archive, data on these
actions and make that data available to NRC offices, the nuclear industry, Congress, and the
public.

The flow of information into and out of NRC is massive and constant. Most of this information
flow is still paper-based, although a newly operational document management system is moving
away from paper to electronic media. Fixed data fields can be useful for many statistical and
analytical purposes, but staff still need to review and analyze data within the full context of their
documents and circumstances where they originally occurred. NRC has a continuing and
growing operational requirement for data-, text-, and image-based information resources and
often simultaneous (integrated) search, retrieval, and analysis from ali three.

In 1996, in pursuit of objectives in the agency's Information Technology (IT) Strategic Plan,
NRC initiated a necessary and comprehensive enterprise-level effort and approach to total
life-cycle management, integration, and operation of applications systems, in an emerging
client/server environment, and within a framework of standards and consistent methodologies.



This initiative was called the Comprehensive Information Systems Support Consolidation
(CISSCO) Program. The program is currently implemented through a task order under GSA’s
9600 Multiple Award Contract. The task order ends August 29, 2001. :

NRC intends to issue Blanket Purchasing Agreements (BPAs) to provide services across four
functional areas that will continue to support NRC’s Office of the Chief Information Officer
(OCIO) in its agency wide accomplishment of original CISSCO Program requirements under
the new title of CISSCO Il. These objectives provide the framework under which those BPA

operate and identify intended NRC outcomes for the CISSCO-II program.

C.1.1 Program Funding History

1997 1998 1999 2000 Total

Applications Software

M&O 1,992K | 2,299K | 1,788K | 1,332K| 7,411K

Development 3,961K | 6,467K | 5,928K | 6,114K| 22,470K
Document Processing 12K 896K | 2,680K | 2,745K| 6,333K
Enterprise Integration Management 601K 651K 334K 84K|l 1,670K
Security 50K 50K 50K 50K 200K
Totals 6,616K | 10,363K | 10,780K | 10,325 38,084K

C.2 NRC Environmental Infrastructure

NRC's Information Technology (IT) architecture is designed to provide a standard method for
delivering IT services to the desktop of employees and designated contractors, as well as
facilitate communications with external organizations, such as other government agencies,
domestic and foreign, nuclear power plants and other clients, laboratories, and the general
public. NRC’s computer centers, which include its servers and mini-computers, are connected

to Rockville’s headquarters backbone network. Other networks, Internet services, and

mainframe timesharing services are also connected through Rockville after passing through a

firewall. NRC's Enterprise Network Architecture is shown below.
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C.2.1 Network Infrastructure

All NRC LAN's are connected to headquarters’ backbone network. NRC's other IT
systems and services are also connected to NRC’s backbone network, through a series
of inter-connected hubs, routers and switches. Regional wide area network connections
and backbone connections use Asynchronous Transfer Mode (ATM) to maintain
maximum speed, inter-operability and security as well as provide potential for any-to-any
communications. Internet Engineering Task Force (IETF) protocols are used at the
application level for inter-operability.

In addition to its internal private network, NRC uses services from various external
sources, such as Internet services and other government agency mainframe
timesharing services. NRC coordinates with these services to install connections that
would make service accessible to NRC users via standard desktop workstation systems.
The preferred mode of access is through existing LAN infrastructure using standard
remote LAN protocols or ATM.



C.2.2 Workstation Infrastructure

All agency personnel are provided with a standard desktop workstation that is an Intel-
based processor using Microsoft's NT workstation operating system. Workstations are
connected to a switched Ethernet local area network (LAN). Each NRC location uses
the same architecture for its LAN installations. This standardization makes operations
and maintenance consistent throughout the agency, and eases implementation of new

agency-wide applications and services.

C.2.3 Computer Platforms

Most new development will use the NRC client/server hardware/software platform

currently configured as follows:

* SERVER: IBM RS/6000 models 370/62 MHZ and 570/50 MHZ with 32 MB/1 GB
system memory and 400 MB/7.2 GB fixed disk storage scalable to 36.2 GB/58.6 GB
with external disk expansion unit.

« RDBMS: SYBASE and Microsoft SQL Server.

e Graphical User Interface: Windows NT

» Software Engineering: PowerBuilder, Delphi, and Micro Focus COBOL, Visual Basic

and C.

* Decision Support/Executive Information System: Microsoft Access

e CASE: Platinium ERWIN is being used for construction of data and process models.

data mart support, and code generation where appropriate.

e Data Communications: Novell NetWare supporting multiple concurrent protocols
(TCP/IP, ON-NET, IPX/SPX), and SYBASE (DLL, Netlib) using AIX, NETSCAPE
WEB Server using drones such as OMNIPORT.

Minicomputers currently being used at NRC are Data Generals. The Data General
machines, use AOS/VS and AOS/VS-Il operating systems and run applications written
with the following software: COBOL and IDEA with INFOS, CQCS, Sort/Merge, and C.

C.2.4 Application Systems

Mainframe | LAN | Standalone | Mini | Client/Server | Total
PC PC
Operational 18 49 13 6 14 100
Under 3 3
Development
Total 18 49 13 6 17 103




~C.2.5 Development and Maintenance Tools

The most common languages for PC systems are Clipper (49 systems), dBASE (27
systems), and FoxPro and Paradox, (2 systems each), and R&R ReportWriter (10
systems). Client/server applications use mostly SYBASE and PowerBuilder (11
systems), with some use of MS Access, COBOL, Crystal Reports, Delphi (3 systems),
PeopleSoft, SQR and SQL. Mainframe applications use largely COBOL, DB2, RAMIS
ADS/0, TSO CLIST, Assembler, WYLBUR CP; PL/1, VSAM, and ISPF.

NRC’s Agency-wide Document and Access Management System (ADAMS) employs
COTS packages such as FileNET Integrated Document Management products. which
include IDMDS 4.2 with a CSM patch, IDM Desktop 2.02 w/ patches 1-10, Integrated
Workflow 1.22, Watermark Viewer 3.1.1.2, and custom software using IDM objects, WM
Viewer, and custom controls written in Visual Basic 6. Additionally, Foremost Record
Management Software from Provinance Systems, Inc is used.

C.2.6 High Performance Computing

Computing hardware that make up NRC's current high-performance UNIX environment
includes UNIX-based computers from most major UNIX computer manufactures. On
the Intel side, most of the machines are Intel-based Pentium’s.

"Operating systems are Sun Solaris 2.x, IRIX, IBM AIX, Windows 95/98, and Windows
NT 4.0. Databases are SYBASE, Oracle, Access, and Informix. Software in support of
code development include but are not limited to ARC/INFO, WordPerfect, WordPerfect
Office, Earth Vision, FrameMaker, Mathematica, OSF/Motif, Fortran, C++ and Java.

C.3 Objective

The objective of this document is to outline technical support requirements that successful
contractors must meet to assist NRC in supporting a comprehensive approach to integration,
total life-cycle management, and operation of applications systems within a framework of
standards and consistent methodologies, hereinafter referred to as CISSCO Il Program
requirements. Our most important functional requirement is enhancement and integration of
applications systems over an extended period under applied standards and consistent
development methodologies, to achieve cost effective consistent life-cycle management of all
applications systems at NRC. In addition, NRC has socio-economic obligations which need to
be accommodated by this initiative.

NRC has a strong commitment to utilize small, small disadvantaged, and woman-owned small
businesses in Agency programs. NRC desires to continue its current level of support and utilize
high-performing small business concerns to the greatest extent possible, consistent with
efficient BPA performance, and minimize the potential negative impact on continued
participation of such groups in any arrangement. ldeally, continuing the commitment of
obtaining cost-effective customer services and maximizing small, small disadvantaged, and
woman-owned small business participation may be met through teaming arrangements, joint
ventures, and/or individual subcontracting plans containing aggressive acquisition and
mentoring objectives.
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C4 SCOPE

You shall be called upon to provide support in the following Functional Area. NRC envisions
that everything under Functional Area 1 except new systems development will be competitively
awarded as an order (hereafter referred to as the M&O order) to one of the contractors who
holds a BPA under Functional Area 1. All new applications systems development work under
Functional Area 1 will be competed among all BPA holders in that Functional Area and after the
maintenance acceptance period specified in the order for that new development, maintenance
and operations of that new software will transfer to the “M&O order " contractor.

C.4.1 Functional Area 1 - Software Development, Operations, and Maintenance

The contractor selected to receive the “M&O order” will be responsible for overall
maintenance and operations of the NRC existing applications as of the time of issuance of
the first order. Work to be performed under this functional area is further discussed in
Section C.5.2 below.

All of NRC's requirements for new systems development must also be in accordance with
current and emerging standards and development/life-cycle management methodologies
and will be competed among BPA holders as separate orders. Work to be performed under
this area is further discussed in Section C.5.2 below.

C.5 Statement of Work

The contractor shall furnish necessary personnel, materials, equipment, facilities, travel, and
other services required to meet CISSCO-II Program requirements as described in this
statement of work. It is the Contractor's responsibility to remain current with software and
equipment used by NRC, and for any training required for Contractor personnel.

System integration includes the concept of "turnkey solutions". The contractors may be
required to procure (on a cost reimbursable, non-fee bearing basis) limited items of software
and hardware (major hardware and software procurement may use other NRC non-CISSCO-l|
contracts) that are integral to the success of the solution and that are not provided by NRC.

As NRC's technological needs change successful contractors may also be required to procure
(on a cost reimbursable, non-fee bearing basis) hardware or software to fill these needs..

The contractor must be prepared to perform the requirements of this BPA at any NRC
operating location - including leased facilities that are not part of the regular office space, but
that are located in the Washington metropolitan area or in Regional office locations, as ‘
required, during the period of performance of this BPA. All travel inside the Washington, D.C.
metropolitan area does not require prior approval by NRC's CISSCO |l Program Director and
will be billed separately. All travel outside the Washington, D.C. metropolitan area will require
prior approval by NRC'’s CISSCO If Program Director and will be on a cost reimbursable basis,
in accordance with the specific order authorizing the travel.



C.5.1 Administrative Requirements
Element 1 - Pick-up and Delivery
Successful contractors receiving orders will provide once daily pickup/delivery service at
NRC Headquarters in Rockville, MD for documents submitted between the NRC CISSCO-II
Program Manager and successful contractors, including work products performed at
successful contractors’ site. Any person filling this position will require an NRC entrance
badge and must be part of the successful contractor's staff. A courier service cannot be
used.
Element2- Cooperation with Other NRC Contractors
Throughout the life of these BPAs, the contractor selected will be called upon to cooperate
with any other NRC contractors who are performing work under these BPA's or other NRC
contracts.
C.5.1.1  Orientation to NRC’s Environment
After award of CISSCO-Il program BPA's, successful contractor's "Key Personnel” shall
attend orientations at an NRC-provided D.C. Metropolitan location. NRC will conduct a
series of briefings that will last approximately one day per functional area. Orientation
briefings will familiarize successful contractors by functional area with the following:
» Background
* Requirements
* Milestones
* Current contracting vehicles
*» Work loads
e Government Furnished Information
¢ Required Standards
e Accounting needs
* Participants
C.5.1.2 Program Management Plan
All BPA holders receiving orders will develop and deliver a draft and final CISSCO II‘

Program Management Plan that is based on the successful contractor's proposal. This
must be followed by quarterly updates. At a minimum, the plan must describe:



* Technical approach

» Organizational resources, including staffing projections at Contract Line Item
Number (CLIN) levels

* Management controls the successful contractor will employ to meet cost,
performance, and schedule requirements throughout the BPA life, down to the
order and CLIN level.

* The manner in which the successful contractor will effectively transition program
and task/subtask management from expiring contracts.

C.5.1.3 Status Reporting

All contractors who receive orders shall provide biweekly status reports that describe
progress-to-date at order and CLIN levels. At a minimum, biweekly status reports shall
include accomplishments during the current reporting period, accomplishments planned
for the next reporting period and any issues affecting progress or performance
capability. In addition, biweekly status reports shall address each of the following areas,
as applicable to each reporting occasion:

» Costs: staff hours and funds expended per biweekly period, per order, per CLIN,
and per application system (identification number, acronym and title). This
information shall be rolled up into monthly, quarterly, semi-annual, and annual
usage.

» Schedule information

* Identification of program, order, and CLIN managers and other key personnel
and all changes to these personnel

e Status of each order and CLIN

* Plans and recommendations for future priorities and activation of work items

* Program, order, and CLIN impact (positive or negative) on the NRC IT
infrastructure (e.g., WAN/LAN operations and capacity, communications,
configuration management)

* Requirements traceability

* Assessment of progress toward enterprise integration

* Quality assurance activity

» Configuration management activity



All contractors who receive orders shall be required to input data into the CISSCO Task
Assignment and Control System (CTACS). The data to be entered is general tracking
and cost data such as date received, amount, date submitted to NRC, etc, and shall be
entered into CTACS within 2 work days of the associated event occurring.

C.5.2 Functional Area1- Software Development, Operations, and Maintenance

Under Functional Area 1, the contractor may be required to perform activities relating to
maintenance, enhancement, further development, and operational support of NRC’s
SDLCM.

This area also involves all aspects of design, development, documentation, testing,
implementation, operation, maintenance, and enhancement of applications systems (newly
developed, enhanced or migrated) in both a client/server and legacy environment

BPA holders under this functional area may develop and implement applications systems
(new or migrated) and prepare detailed system designs. A detailed system design, based
on the SDLCM document, may include detailed information (data, text, image) and process
models, program specifications, interface specifications, screen and report designs,
prototypes, program control specifications, structure charts, module definitions, compile or
build units, data usage definitions, networking or teleprocessing considerations, and
hardware and network architecture requirements.

Regardless of the activities performed under this functional area, the Contractor shall employ
the NRC Systems Development and Life-Cycle Management methodology in performing
development efforts. Further, any processes or documents required by the SDLCM may be
required to be performed as part of a specific order.



Attachment No. 2

BILLING INSTRUCTIONS
General:- The contractor shall prepare vouchers or invoices as prescribed herein. FAILURE TO
SUBMIT VOUCHERS/INVOICES IN ACCORDANCE WITH THESE INSTRUCTIONS WILL
RESULT IN REJECTION OF THE VOUCHER/INVOICES AS IMPROPER.

- Form: Claims shall be submitted on the payee's letterhead, voucher/invoices, or on the
Government's Standard Form 1034, "Public Voucher for Purchases and Services Other than
Personal," and Standard Form 1035, "Public Voucher for Purchases Other than Personal--
Continuation Sheet." These forms are available from the U.S. Government Printing Office, 710
North Capitol Street, Washington, DC 20401.

Number of Copies: An original and three copies shall be submitted. Failure to submit all the
required copies will result in rejection of the voucher/invoice as improper.

Designated Agency Billing Office: Vouchers/Invoices shall be submitted to the following
address:

U.S. Nuclear Regulatory Commission

Division of Contracts and Property Management
Mail Stop T-7 12

Washington, DC 20555-0001

A copy of any invoice which includes a purchase of property valued at the time of purchase at
$5,000 or more, shall additionally be sent to:

Chief, Property Management Branch

Division of Facilities and Property Management
Mail Stop T-7 D27

Washington, DC 20555-0001

HAND-DELIVERY OF VOUCHERS/INVOICES IS DISCOURAGED AND WILL NOT EXPEDITE
PROCESSING BY THE NRC. However, should you choose to deliver vouchers/invoices by
hand, including delivery by any express mail service or special delivery service which uses a
courier or other person to deliver the vouchers/invoices in person to the NRC, such
vouchers/invoices must be addressed to the above Designated Agency Billing Office and will
only be accepted at the following location:

U.S. Nuclear Regulatory Commission
One White Flint North - Mail Room
11555 Rockville, MD, MD Pike
Rockville, MD, MD, MD 20852

HAND-CARRIED SUBMISSIONS WILL NOT BE ACCEPTED AT OTHER THAN THE ABOVE
ADDRESS

Note that the official receipt date for hand-delivered vouchers/invoices will be the date it is
received by the official agency billing office in the Division of Contracts.
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Agency Payment Office:

U.S. Nuclear Regulatory Commission

Division of Accounting and Finance GOV/COMM
Mail Stop T-9 H4

Washington, DC 20555

Frequency: The contractor shall submit a voucher or invoice monthly only after the NRC's
acceptance of services rendered or products delivered in performance of the delivery order
unless otherwise specified in the contract.

Preparation and Iltemization of the Voucher/invoice: To be considered a proper

voucher/invoice, all of the following elements must be included:

A.

B
C.
D

BPA/Contract number and delivery order number.
Sequential voucher/invoice number.
Date of voucher/invoice.

Payee's name and address. (Show the name of the contractor and its correct address.
In addition, when an assignment of funds has been made by the contractor, or a
different payee has been designated, include the name and address of the payee).
Indicate the name and telephone number of the individual responsible for answering
questions which the NRC may have regarding the voucher/invoice.

Description of articles or services, quantity, unit price, total amount, and cumulative
amount.

For labor-hour delivery orders with a ceiling, provide a breakdown by task of labor hours
by labor category, hours, fixed rate, current period dollars, and cumulative hours and
dollars billed to date as authorized under the delivery order. For example:

Category

Fixed
Rate

Current Current Billed

Hours

Cumulative

Hours Total Billed

Sr. Scientist

100 35.00 $3,500.00 500 $ 17,500.00

Engineer

100 25.00 $2,500.00 100 S 2,500.00

Totals:

$6,000.00 $ 20,000.00

Invoices for the order shall be broken down by task. You must also provide a
consolidated summary (cover sheet) of the total amount billed inclusive of all tasks. The
summary must contain the cumulative amount invoiced to date.
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For contractor acquired property list each item purchased costing $50,000 or more and
having a life expectancy of more than 1 year and provide: (1) an item description, (2)
manufacturer, (3) model number, (4) serial number, (5) acquisition cost, (6) date of
purchase, and (7) a copy of the purchasing document.
Weight and zone of shipment, if shipped by parcel post.

Charges for freight or express shipments. Attach prepaid bill if shipped by freight or
express.

Instructions to consignee to notify the Contracting Officer of receipt of shipment.
Travel Reimbursement (if applicable)

The contractor shall submit claims for travel reimbursement as a separate item on its
fixed-price invoice/voucher in accordance with the following:

Travel reimbursement. Total costs associated with each trip must be shown in the
following format:

Start Date Destination Costs
From: From:
To: To: $

Provide supporting documentation (receipts) for travel expenditures in excess of $75.00
in an attachment to the invoice/voucher.

Billing of Cost After Expiration of Order: If costs are incurred during the delivery order period

and claimed after the order has expired, the period during which these costs were incurred
must be cited. To be considered a proper expiration voucher/invoice, the contractor shall
clearly mark it "EXPIRATION VOUCHER" or "EXPIRATION INVOICE."

Currency: Billings may be expressed in the currency normally used by the contractor in
maintaining his accounting records and payments will be made in that currency. However, the
U.S. dollar equivalent for all vouchers/invoices paid under the order may not exceed the total
U.S. dollars authorized under the order.

Supersession: These instructions supersede any previous billing instructions.



