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PART | - THE SCHEDULE
SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS

B.1 PROJECT TITLE
The title of this project is as follows:

Technical Support for Revision of Regulatory Guides

B.2 BRIEF DESCRIPTION OF WORK (MAR 1987)

To provide technical expertise and assistance in the review, prioritization and revision of regulatory guides.

B.3 CONSIDERATION AND OBLIGATION--TASK ORDERS (AUG 1989) ALTERNATE 1 (JUN -
1991)

(a) This contract (NRC-04-07-112) is one of two contracts awarded under solicitation no. RES-06-112. The
Maximum Ordering Limitation (MOL) for products and services ordered, delivered and accepted under both
contracts (NRC-04-07-112 and NRC-04-07-113) during the base period of performance is $3,800,000.00. The
Contracting Officer may place orders with the contractors during the contract period provided the aggregate
amount of such orders does not exceed the MOL.

(b) The MOL for products and services ordered, delivered and accepted under both contracts (NRC-04-07-
112 and NRC-04-07-113) may be increased by $500,000 if the option period is exercised. The Contracting
Officer may place orders with the contractors during the option perlod provnded the aggregate amount of such -
order does not exceed the MOL.

(c) The guaranteed minimum obligated by the Government under this contract is $650,000.00.
(d) A total estimated cost as well as any fee, if any, will be negotiated for each task order and will be
incorporated as a ceiling in the resultant task order. The Contractor shall comply with the provisions of 52.232-

20 - Limitation of Cost for fully funded task orders and 52.232-22 - Limitation of Funds for incrementally funded
task orders, issued hereunder.

B-1
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SECTION C - DESCRIPTION/SPECIFICATIONSISTATEMENT OF WORK

TECHNICAL SUPPORT FOR REVISION OF REGULATORY GUIDES
1.1 BACKGROUND

~ The Office of Nuclear Regulatory Research (RES) is anticipating the need to update the Regulatory Guides. It
is estimated that up to 460 Regulatory Guides may need to be considered for revision and are the subject of
this acquisition. These Regulatory Guides are to be prioritized (based on the current needs), reviewed, and
revised. Each Regulatory Guide will be reviewed against current regulations, draft or proposed regulations,
and state-of-the-art methods and information to identify appropriate revisions, if any.

The work would include using existing technical information, such as consensus codes and standards, to
provide technical support for the update and revision of the proposed Regulatory Guide, support presentations
(e.g., public meetings, the Advisory Committee on Reactor Safeguards (ACRS), and the Committee to Review
Generic Requirements (CRGR)), respond to comments (from the public, ACRS, and CRGR), and provide
additional technical support'to bring together the technical basis, as needed.

1.2 OBJECTIVE

The contractor shall provide all necessary personnel, management, materials, administrative and technical
services required as requested for the tasks outlined in the SOW.

1.3 SCOPE

This contract is to incorporate existing technical information into the proposed Regulatory Guide revisions,
support presentations (e.g., public meetings, ACRS, and CRGR), respond to comments (from the public,
ACRS, and CRGR), and provide additional technical support as needed.

There are approximately 460 Regulatory Guides which are to be considered for review and revision. The
Regulatory Guides will be subdivided by NRC staff based on the perceived needs at the time of prioritization.
This subdivision and processing will an ongoing, repetitive activity so that work will be performed on the
Regulatory Guides that have the current highest priority (need).

The contractor’s assistance for processing Regulatory Guides is divided into four phases.

1. Prioritization
s Provide support for prioritization
¢ Provide support for the development of scope and schedule

2. Revision
¢ Develop the technical basis for revision
¢ Provide support in preparing a draft revised Regulatory Guide for public comment

3. Comment Resolution
¢ Provide support for facilitated workshops to solicit and address public comments as appropriate
e Provide support in presenting the proposed final Regulatory guide to CRGR, ACRS, and
ACNW, as needed
o Provide support for addressing comments from CRGR, ACRS, and ACNW, as appropriate
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4. Documentation
* Provide support in completing final technical documentation for the Regulatory Guide

The first task for the contractor is to prioritize a subset of the Regulatory Guides identified by the NRC. After
prioritization the NRC staff will select a number of Regulatory Guides to be revised using the information
developed by the contractor. The contractor shall provide technical support for the revisions by evaluating
existing technical information, making presentations (e.g., ACRS, CRGR, at public meetings), responding to
questions (e.g., from ACRS, CRGR, public comments), and providing adequate documentation to support the
revision of the Regulatory Guides.

For any Regulatory Guide, contractor assistance may be requested for all of the areas listed or only a portion
of the areas listed. Contractor assistance could also be requested for general activities that support multiple
Regulatory Guides, such as project management, technical editing, quality reviews or categorizing and
assessing public comments. '

1.3.1 Phase 1 - Prioritize Regulatory Guide Revisions

The NRC will provide the contractor with a list of Regulatory Guides that are prospects for revision. The
contractor shall perform an assessment of the-Regulatory Guides and provide the NRC with a prioritized listing
of the Regulatory Guides to be revised based on such factors as the length of time since the last revision (e.g.,
3 years, 5 years, 10 or more years), assessment of the availability of an existing technical basis to update the
Regulatory Guide, the estimated duration of the work, and the level of effort needed to incorporate the
technical information and revise the Regulatory Guide. The contractor shall provide this information to the
NRC Project Manager in writing for the final determination of the prioritization of the work. The NRC will
determine which Regulatory Guides will proceed to Phase 2, and will inform the contractor in writing along with
identification of the NRC Technical Lead for each Regulatory Guide selected. It is anticipated that some
Regulatory Guides will require little technical support, some will require extensive technical support, and others
will fall in between these two extremes.

1.3.2 Phase 2 - ldentify Technical Information and Support Regulatory Guide Revisions

As part of phase 1, the contractor shall identify the specific technical information needed to support a revision
of the Regulatory Guide by the NRC. The amount and specifics of assistance needed will vary among
Regulatory Guides. The exact technical support needed for a particular Regulatory Guide will be determined
by the NRC Technical Lead in coordination with the contractor technical lead and the NRC Project Manager.

Based on the information from the first phase, the NRC contracting officer, the NRC Project Manager, the NRC
Technical Lead, and the contractor will define the level of effort and schedule for completion of each
Regulatory Guide revision. In Phase 2, the contractor shall develop the technical bases for revisions, prepare
draft revisions, and support the revisions with presentations and workshops as appropriate.

A draft revision could include the introduction, background, regulatory position, implementation, regulatory
analysis, backfit analysis, references, and supporting appendices as appropriate. The contractor shall prepare
draft revisions or technical bases in accordance with the Presidential memorandum dated June 1, 1998,
entitled, "Plain Language in Government Writing," which directs that the Federal Government's writing be in
plain language (63 FR 31883, June 10, 1998). Preparation of the draft revision or the technical basis for a
revision should include a “Level 2" technical edit or a “Level 2” editor corrects the following problems:

. misspelled words
. subject/verb disagreement
. incomplete sentences
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. punctuation errors

. typographical errors

. poor word choices or usage
. poor syntax

. overuse of the passive voice
. faulty parallelisms

. misplaced modifiers

incomplete comparisons ‘

inconsistent/incorrect use of symbols, terms, acronyms, and/or abbreviations
wordiness

averly complex sentences

errors in figures and tables, including inconsistencies with the text

use of references not available in the public domain

The Regulatory Guide technical support information shall be provided individually as a technical report (letter
report) in hard copy and as a word processing file or spreadsheet file, as appropriate.

1.3.3 Phase 3 - Support the Solicitation and Resolution of Public Comments

The contractor shall support the NRC in presenting the draft Regulatory Guides to CRGR, ACRS, and ACNW
and in resolving comments on the proposed Regulatory Guide revisions. Comments may be received from the
notification and request for public comments via the NRC's website, the Federal Register notice, or public
meetings. The NRC will provide the comments to the contractor after closure of the comment period.

1.3.4 Phase 4 - Provide Draft and Final Written Technical Reports

The contractor shall provide draft and final written technical reports to support the activities in Phases 1, 2, and
3. Sufficient technical information, rationale, and analysis shall be provided to support an independent
assessment of the technical basis for the proposed revisions to Regulatory Guides, and disposition of
comments received.

1.4  TECHNICAL AND OTHER QUALIFICATIONS REQUIRED

Since Regulatory Guides define acceptable methods for NRC licensees to comply with NRC regulations, the
technical bases for Regulatory Guides must be of the highest technical quality. Personnel proposed by the:
contractor as technical leads for developing technical bases shall be designated as key personnel. Key
personnel identified for this contract must be recognized technical experts in the appropriate areas listed
below. A recognized technical expert is defined as an individual who is regarded so by their peers,
management, and/or by national leaders in the field. A recognized expert shall also be evident by their
relevant education, training, experience, and other activities, such as participation in the professional society
activities, e.g., participation in the development of codes and standards or professional journal editing and
publication.

Key personnel shall be responsible for the technical aspects of the updates and revisions. Other personnel
shall provide additional technical support required to update the Regulatory Guides. The contractor project
manager shall be responsible for overall task performance and interfacing with the NRC. The contractor is
expected to work independently of the NRC staff, i.e., the NRC staff will only provide information that is
immediately available to the NRC staff. It is the responsibility of the contractor to acquire all other information.
The: contractor and all personnel identified for this contract shall be free of even the appearance of any conflict
of interest. Personnel have demonstrated the capability to deal with complex technical issues and identify
innovative approaches to regulatory issues.
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Based on the Regulatory Guides selected for revision, which will be identified in each task order, the contractor
shall provide personnel with technical expertise in the areas listed below. The contractor shall demonstrate its
ability to obtain recognized experts in the various fields. The contractor shall provide representative resumes,
describe participation in professional societies, identify associations with universities or offer similar evidence
of the ability to deliver highly qualified personnel to develop the technical bases for Regulatory Guide revisions.

. Arborist

. Biologist

. Botanist

. Chemical/Petroleum Engineer

. Chemical Engineer

. Chemist

. Civil Engineer

. Communication Specialist

. Diver

. Ecologist

. Economist

. Electrical Engineer

. Electronic Engineer

. Emergency Planning Specialist

. Environmental Engineer

. Explosion Specialist

. Fire Protection Engineer

. Geologist '

. Health Physicist

. Health Physicist Economist

. Human Factors Specialist

. Hydrologist

. Instrument and Controls Engineer

. Industrial Engineer

. Marine Biologist

. Materials Engineer

. Mechanical Engineer

. Mechanical Engineer (Engines)

. Mechanical Engineer (HVAC)

. Mechanical Engineer (Pumps)

. Mechanical Specialist

. Metallurgist

. Meteorologist

. Microbiologist

. Nuclear Engineer

. Nuclear Physicist

. Nuclear Power Plant Accident Analysis Code Specialist

. Nuclear Power Plant Engineer

. Nuclear Systems Engineer
Physician

. PRA Specialist

. Pump/Valve Specialist

. Quality Assurance Specialist
. - Security Specialist

. Seismologist

. Socioeconomist
. Software Specialist
. Statistician
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Structural Engineer

Systems Engineer
Thermal-Hydraulics Engineer
Training Specialist

Welding Specialist

Zoologist

1.5 MEETINGS AND TRAVEL

Trips to NRC Headquarters are anticipated to attend meetings with staff, ACRS, ACNW, and CRGR. ltis
estimated that each Regulatory Guide could require two trips, but that multiple Regulatory Guides can be
addressed in a single trip. Roughly 200 trips are anticipated during the initial three year contract period.

1.6 SCHEDULE AND DELIVERABLES

The preparation of formal interim and final reports may be required for specific Regulatory Guides. The need
for such reports, as well as schedules, is Regulatory Guide specific and will be established at time of each task
order award.
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SECTION D - PACKAGING AND MARKING

D.1 PACKAGING AND MARKING (MAR 1987)

The Contractor shall package material for shipment to the NRC in such a manner that will ensure
acceptance by common carrier and safe delivery at destination. Containers and closures shall comply with the
Interstate Commerce Commission Regulations, Uniform Freight Classification Rules, or regulations of other
carriers as applicable to the mode of transportation. On the front of the package, the Contractor shall clearly
identify the contract number under which the product is being provided.
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation
‘Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLLAUSES INCORPORATED BY
REFERENCE" in Section | of this contract. See FAR 52.252-2 for an internet address (if specified) for
electronic access to the full text of a clause.

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)
- 52.246-5 INSPECTION OF APR 1984

SERVICES--COST-REIMBURSEMENT

E.2 PLACE OF INSPECTICN AND ACCEPTANCE (MAR 1987)

Inspection and acceptance of the deliverable items to be furnished Hereunder shall be made by the Project
Officer at the destination. :
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 NOTICE LISTiNG CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation
Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY
REFERENCE" in Section | of this contract. See FAR 52.252-2 for an internet address (if speC|f|ed) for
electronic access to the full text of a clause.

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)
52.242-15 STOP-WORK ORDER AUG 1989
ALTERNATE | (APR 1984)
52.247-34 F.O.B. DESTINATION NOV 1991
52.247-48 _ F.O.B. DESTINATION--EVIDENCE OF SHIPMENT FEB 1999

F.2 2052.211-70 PREPARATION OF TECHNICAL REPORTS (JAN 1993)

All technical reports required by Section C and all Technical Progress Reports required by Section F are to
be prepared in accordance with the attached Management Directive 3.7, "NUREG-Series Publications".
Management Directive 3.7 is not applicable to any Contractor Spending Plan (CSP) and any Financial Status
Report that may be included in this contract. (See List of Attachments).

F.3 2052.211-71 TECHNICAL PROGRESS REPORT (JAN 1993)

The contractor shall provide a monthly Technical Progress Report to the project officer and the contracting
officer. The report is due within 15 calendar days after the end of the report period and must identify the title of
the project, the contract number, appropriate financial tracking code specified by the NRC Project Officer,
project manager and/or principal investigator, the contract period of performance, and the period covered by
the report. Each report must include the following for each discrete task/task order:

(a) A listing of the efforts completed during the period, and milestones reached or, if missed, an explanation
provided;

(b) Any problems or delays encountered or anticipated and recommendations for resolution. I the
recommended resolution involves a contract modification, e.g., change in work requirements, level of effort
(cost) or schedule delay, the contractor shall submit a separate letter to the contracting officer identifying the
required change and estimated cost impact.

(c) A summary of progress to date; and

(d) Plans for the next reporting period.
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F.4 2052.211-72 FINANCIAL STATUS REPORT (OCT 1999)

The contractor shall provide a monthly Financial Status Report (FSR) to the project officer and the
contractlng officer. The FSR shall include the acquisition of, or changes in the status of, contractor-held
property acquired with government funds valued at the time of purchase at $50,000 or more. Whenever these
types of property changes occur, the contractor shall send a copy of the report to the Chief, Property and
Acquisition Oversight Branch, Office of Administration. The report is due within 15 calendar days after the end
of the report period and must identify the title of the project, the contract number, the appropriate financial
tracking code (e.g., Job Code Number or JCN) specified by the NRC Project Officer, project manager and/or
principal investigator, the contract period of performance, and the period covered by the report. Each report
must.include the following for each discrete task:

(a) Total estimated contract amount.

(b) Total funds obligated to date.

(c) Total costs incurred this reporting period.
(d) Total costs incurred to date.

(e) Detail of all direct and indirect costs incurred during the reporting period for the entire contract or each
task, if it is a task ordering contract.

(f) Balance of obligations remaining.
(9) Balance of funds required to complete contract/task order.

(h) Contractor Spending Plan (CSP) status: A revised CSP is required with the Financial Status Report
whenever the contractor or the contracting officer has reason to believe that the total cost for performance of
this contract will be either greater or substantially less than what had been previously estimated.

(1) Projected percentage of completion cumulative through the report period for the project/task order as’
reflected in the current CSP.

(2) Indicate significant changes in the original CSP projection in either dollars or percentage of completion.
Identify the change, the reasons for the change, whether there is any projected overrun, and when additional
funds would be required. If there have been no changes to the original NRC-approved CSP projections, a
written statement to that effect is sufficient in lieu of submitting a detailed response to item "h".

(i) Property status:

(1) List property acquired for the project during the month with an acquisition cost between $500 and
$49,999. Give the item number for the specific piece of equipment.

(2) Provide a separate list of property acquired for the project during the month with an acquisition cost of
$50,000 or more. Provide the following information for each item of property: item description or
nomenclature, manufacturer, model number, serial number, acquisition cost, and receipt date. If no property
was acquired during the month, include a statement to that effect. The same information must be provided for
any component or peripheral equipment which is part of a "system or system unit.”
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(3) For multi-year projects, in the September monthly financial status report provide a cumulative listing of
property with an acquisition cost of $50,000 or more showing the information specified in paragraph (i)(2) of
this clause.

(4) In the final financial status report provide a closeout property report containing the same elements as
described above for the monthly financial status reports, for all property purchased with NRC funds regardless
of value unless title has been vested in the contractor. If no property was acquired under the contract, provide
a statement to that effect. The report should note any property requiring special handling for security, health,
safety, or other reasons as part of the report. :

(j) Travel status: List the starting and ending dates for each trip, the starting point and destination, and the
traveler(s) for each trip.

(k) If the data in this report indicates a need for additional funding beyond that already obligated, this

information may only be used as support to the official request for funding required in accordance with the
Limitation of Cost (LOC) Clause (FAR 52.232-20) or the Limitation of Funds (LOF) Clause FAR 52.232-22.

F.5 DELIVERY SCHEDULE

To be established at time of each task order award.

F.6 PLACE OF DELIVERY--REPORTS (JUN 1988)
The items to be furnished hereunder shall be delivered, with all charges paid by the Contractor,lto:
(a) Project Officer (2 copies)

U.S. Nuclear Regulatory Commission
ATTN: John Ridgely

Office of Nuclear Regulatory Research
M/S T-10E50

11545 Rockville Pike

Rockville, MD 20852

(b) Contracting Officer (1 copy)
U.S. Nuclear Regulatory Commission
ATTN; NRC-04-07-112
Division of Contracts, M/S T-712

11545 Rockville Pike
Rockyville, MD 20852

F.7 DURATION OF CONTRACT PERIOD (MAR 1987) ALTERNATE 2 (MAR 1987)

This contract shall commence on August 20, 2007 and will expire on August 19, 2010. The term of this
contract may be extended at the option of the Government for an additional one (1) year.
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 2052.215-71 PROJECT OFFICER AUTHORITY (NOVEMBER 2006)

(a) The contracting officer's authorized representative (hereinafter referred to as the project officer) for this
contract is: '

Name: John Ridgely

Address: U.S. Nuclear Regulatory Commission
Office of Nuclear Regulatory Research
11545 Rockville Pike, M/S T-10E50
Rockville, MD 20852

Telephone Number: 301-415-6555

(b) Performance of the work under this contract is subject to the technical direction of the NRC project officer.
The term "technical direction" is defined to include the following:

(1) Technical direction to the contractor which shifts work emphasis between areas of work or tasks,
authorizes travel which was unanticipated in the Schedule (i.e., travel not contemplated in the Statement of
Work (SOW) or changes to specific travel identified in the SOW), fills in details, or otherwise serves to
accomplish the contractual SOW. :

(2) Provide advice and guidance to the contractor in the preparation of drawings, specifications, or technical
portions of the work description.

(3) Review and, where required by the contract, approval of technical reports, drawings, specifications, and
technical information to be delivered by the contractor to the Government under the contract.

(c) Technical direction must be within the general statement of work stated in the contract. The project officer
does not have the authority to and may not issue any technical direction which:

(1) Constitutes an assignment of work outside the general scope of the contract.
(2) Constitutes a change as defined in the "Changes" clause of this contract.

(3) In any way causes an increase or decrease in the total estimated contract cost, the fixed fee, if any, or
the time required for contract performance.

(4) Changes any of the expressed terms, conditions, or specifications of the contract.

(5) Terminates the contract, settles any claim or dispute arising under the contract, or issues any unilateral
directive whatever.

(d) All technical directions must be issued in writing by the project officer or must-be confirmed by the project
officer in writing within ten (10) working days after verbal issuance. A copy of the written direction must be
furnished to the contracting officer. A copy of NRC Form 445, Request for Approval of Official Foreign Travel,
which has received final approval from the NRC must be furnished to the contracting officer.
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(e) The contractor shall proceed promptly with the performance of technical directions duly issued by the
project officer in the manner.prescribed by this clause and WIthln the project officer's authority under the
provisions of this clause.

(f) If, in the opinion of the contractor, ariy instruction or direction issued by the project officer is within one of
the categories as defined in paragraph (c) of this section, the contractor may not proceed but shall notify the
contracting officer in writing within five (5) working days after the receipt of any instruction or direction and shall
request the contracting officer to modify the contract accordingly. Upon receiving the notification from the
contractor, the contracting officer shall issue an appropriate contract modification or advise the contractor in
writing that, in the contracting officer's opinion, the technical direction is within the scope of this article and
does not constitute a change under the "Changes" clause.

(g) Any unauthorized commitment or direction issued by the project officer may result in an unnecessary
delay in the contractor's performance and may even result in the contractor expending funds for unallowable
costs under the contract. :

(h) A failure of the parties to agree upon the nature of the instruction or direction or upon the contract action
to be taken with respect thereto is subject to 52.233-1 -Disputes.

(i) In addition to providing technical direction as defined in paragraph (b) of the section, the project officer
shall:

(1) Monitor the contractor's technical progress, including surveillance and assessment of performance, and
recommend to the contracting officer changes in requirements.

(2) Assist the contractor in the resolution of technical problems encountered during performance.

(3) Review all costs requested for reimbursement by the contractor and submit to the contracting officer
recommendations for approval, disapproval, or suspension of payment for supplies and services required
under this contract.

(4) Assist the contractor in obtaining the badges for the contractor personnel.

(5) Immediately notify the Security Branch, Division of Facilities and Security (SB/DFS) (via e-mail) when a
contractor employee no longer requires access authonzatson and return of any NRC issued badge to SB/DFS
within three days after their termination.

(6) Ensure that all contractor employees that require access to classified Restricted Data or National
Security Information or matter, access to sensitive unclassified information (Safeguards, Official Use Only, and
Proprietary information) access to sensitive IT systems or data, unescorted access to NRC controlled
buildings/space, or unescorted access to protected and vital areas of nuclear power plants receive approval of
SB/DFS prior to access in accordance with Management Directive and Handbook 12.3.

(7) For contracts for the design, development, maintenance or operation of Privacy Act Systems of
Records, obtain from the contractor as part of closeout procedures, written certification that the contractor has
returned to NRC, transferred to the successor contractor, or destroyed at the end of the contract in accordance
with instructions provided by the NRC Systems Manager for Privacy Act Systems of Records, all records
(electronic or paper) which were created, compiled, obtained or maintained under the contract.
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G.2 2052.215-77 TRAVEL APPROVALS AND REIMBURSEMENT (OCT 1999)

(a) All foreign travel must be approved in advance by the NRC on NRC Form 445, Request for Approv_al of
Official Foreign Travel, and must be in compliance with FAR 52.247-63 Preference for U.S. Flag Air Carriers.
The contractor shall submit NRC Form 445 to the NRC no later than 30 days before beginning travel.

(b) The contractor must receive written approval from the NRC Project Officer before taking travel that was
unanticipated in the Schedule (i.e., travel not contemplated in the Statement of Work, or changes to specific
travel identified in the Statement of Work).

(c) The contractor will be reimbursed only for those travel costs incurred that are directly refated to this
contract and are allowable subject to the limitations prescribed in FAR 31.205-46.

(d) Ut is the responsibility of the contractor to notify the contracting officer in accordance with the Limitations
of Cost clause of this contract when, at any time the contractor learns that travel expenses will cause the
contractor to exceed the estimated costs specified in the Schedule.

(e) Reasonable travel costs for research and related activities performed at State and nonprofit institutions,
in accordance with Section 12 of Pub. L. 100-6793, shall be charged in accordance with the contractor's
institutional policy to the degree that the limitations of Office of Management and Budget (OMB) guidance are
not exceeded. Applicable guidance documents include OMB Circular A-87, Cost Principles for State and Local
Governments; OMB Circular A-122, Cost Principles for Nonprofit Organizations; and OMB Circular A-21, Cost
Principles for Educational Institutions.

G.3 2052.216-71 INDIRECT COST RATES (JAN 1993)

(a) Pending the establishment of final indirect rates which must be negotiated based on audit of actual costs,
the contractor shall be reimbursed for allowablz indirect costs as follows:

INDIRECT COST POOL RATE : BASE PERIOD

Fringe Benefits Total Labor Dollars Award - until revised
Overhead - Corporation '

Division Onsite Corp Div Onsite Labor Hours Award — until revised
Overhead - Corporation

Division Offsite Corp Div Offsite Labor Hours Award — until revised

Overhead - Fairfax
Division Onsite
Overhead - Fairfax
Division Offsite
Subcontract Handling

Fairfax Div Onsite Labor Hours Award — until revised

FFairfax Div Offsite Labor Hours Award — until revised
Direct Subcontractor/Consultant  Award ~ until revised
Expenses

Total Incurred Costs less G&A, Award — until revised

G&A
. Subcontractors, and Consultants
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(b) The contracting officer may adjust these rates as appropriate during the term of the contract upon
acceptance of any revisions proposed by the contractor. It is the contractor's responsibility to notify the
contracting officer in accordance with FAR 52.232-20, Limitation of Cost, or FAR 52.232-22, Limitation of
Funds, as applicable, if these changes affect performance of work within the established cost or funding
limitations. '

G.4 2052.216-72 TASK ORDER PROCEDURES (OCT 1999)

(a) Inaccordance with FAR 16.505(b)(1), the contracting offer shall provide each awardee a fair
opportunity to be considered for each order exceeding $3,00 issued under this multiple award contract except
as provided for in FAR 16.505(b)(2).

(b) Task order request for proposal. When a requirement within the scope of work for this contract is
identified, the contracting officer shall transmit a Task Order Request for Proposal (TORFP) to all awardees
which may include the following, as appropriate: :

(1) Scope of work/meetings/travel and deliverables;

(2) Reporting requirements;

(3) Period of performance - place of performance;

(4) Applicable special provisions;

(5) Technical skills required;

(6) Estimated level of effort; and

(7) Evaluation criteria (i.e., availability of key personnel and past performance).

(c) Task order technical proposal. By the date specified in the TORFP, the contractor shall deliver to the
contracting officer a written or verbal (as specified in the TORFP technical proposal submittal instructions)
technical proposal that provides the technical information required by the TORFP.

(d) Cost proposal. The contractor's cost proposal for each task order must be fully supported by cost and
pricing data adequate to establish the reasonableness of the proposed amounts. When the.contractor's
estimated cost for the proposed task order exceeds $100,000 and the period of performance exceeds six .
months, the contractor may be required to submit a Contractor Spending Plan (CSP) as part of its cost
proposal. The TORP indicates if a CSP is required.

(d) Task order award. The contractor shall perform all work described in definitized task orders issued by
the contracting officer. Definitized task orders include the following:

(1) Statement of Work/meetings/travel and deliverables;
(2) Reporting requirements;

(3) Period of performance;

(4) Key personnel,
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(5) Applicable special pfovisions; and

(6) Total task order amount including any fixed fee.

G.5 2052.216-73 ACCELERATED TASK ORDER PROCEDURES (JAN 1993)

(a) The NRC may require the contractor to begin work before receiving a definitized task order from the
contracting officer. Accordingly, when the contracting officer verbally authorizes the work, the contractor shall
proceed with performance of the task order subject to the monetary limitation established for the task order by
the contracting officer.

(b) When this accelerated procedure is employed by the NRC, the contractor agrees to begin promptly
negotiating with the contracting officer the terms of the definitive task order and agrees to submit a cost
proposal with supporting cost or pricing data. If agreement on a definitized task order is not reached by the
target date mutually agreed upon by the contractor and contracting officer, the contracting officer may
determine a reasonable price and/or fee in accordance with Subpart 15.8 and Part 31 of the FAR, subject to
contractor appeal as provided in 52.233-1, Disputes. In any event, the contractor shall proceed with completion
of the task order, subject only to the monetary limitation established by the contracting officer and the terms
and conditions of the basic contract.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 2052.209-72 CONTRACTOR ORGANIZATIONAL CONFLICTS OF INTEREST (JAN 1993)
(a) Purpose. The primary purpose of this clause is to aid in ensuring that the contractor:

(1) Is not placed in a conflicting role because of current or planned interests (financial, contractual,
organizational, or otherwise) which relate to the work under this contract; and

(2) Does not obtain an unfair competitive advantage over other parties by virtue of its performance of this
contract. ’

(b) Scope. The restrictions described apply to performance or participation by the contractor, as defined in
48 CFR 2009.570-2 in the activities covered by this clause.

(c) Work for others.

(1) Notwithstanding any other provision of this contract, during the term of this contract, the contractor
agrees to forego entering into consulting or other contractual arrangements with any firm or organization the
result of which may give rise to a conflict of interest with respect to the work being performed under this
contract. The contractor shall ensure that all employees under this contract abide by the provision of this
clause. If the contractor has reason to believe, with respect to itself or any employee, that any proposed
consultant or other contractual arrangement with any firm or organization may involve a potential conflict of
interest, the contractor shall obtain the written approval of the contracting officer before the execution of such
contractual arrangement.

(2) The contractor may not represent, assist, or otherwise support an NRC licensee or applicant
undergoing an NRC audit, inspection, or review where the activities that are the subject of the audit, inspection,
or review are the same as or substantially similar to the services within the scope of this contract (or task order
as appropriate) except where the NRC licensee or applicant requires the contractor's support to explain or
defend the contractor's prior work for the utility or other entity which NRC questions.

(3) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant
site, the contractor shall neither solicit nor perform work in the same or similar technical area for that licensee
or applicant organization for a period commencing with the award of the task order or beginning of work on the
site (if not a task order contract) and ending one year after completion of all work under the associated task
order, or last time at the site (if not a task order contract).

(4) When the contractor performs work for the NRC under this contract at any NRC licensee or applicant
site, ' -

(i) The contractor may not solicit work at that site for that licensee or applicant during. the period of
performance of the task order or the contract, as appropriate.

(i) The contractor may not perform work at that site for that licensee or applicant during the period of
performance of the task order or the contract, as appropriate, and for one year thereafter.

(iii) Notwithstanding the foregoing, the contracting officer may authorize the contractor to solicit or perform

this type of work (except work in the same or similar technical area) if the contracting officer determines that
the situation will not pose a potential for technical bias or unfair competitive advantage.
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(d) Disclosure after award.

(1) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in
this contract, that it does not have any organizational conflicts of interest as defined in 48 CFR 2009.570-2.

(2) The contractor agrees that if, after award, it discovers organizational conflicts of interest with respect to
this contract, it shall make an immediate and full disclosure in writing to the contracting officer. This statement
must include a description of the action which the contractor has taken or proposes to take to avoid or mitigate
such conflicts. The NRC may, however, terminate the contract if termination is in the best interest of the
Government.

(3) ltis recognized that the scope of work of a task-order-type contract necessarily encompasses a broad
spectrum of activities. Consequently, if this is a task-order-type contract, the contractor agrees that it will _
disclose all proposed new work involving NRC licensees or applicants which comes within the scope of work of
the underlying contract. Further, if this contract involves work at a licensee or applicant site, the contractor
agrees to exercise diligence to discover and disclose any new work at that licensee or applicant site. This
disclosure must be made before the submission of a bid or proposal to the utility or other regulated entity and
must be received by the NRC at least 15 days before the proposed award date in any event, unless a written
justification demonstrating urgency and due diligence to discover and disclose is provided by the contractor
and approved by the contracting officer. The disclosure must include the statement of work, the dollar value of
the proposed contract, and any other documents that are needed to fully describe the proposed work for the
regulated utility or other regulated entity. NRC may deny approval of the disclosed work only when the NRC
has issued a task order which includes the technical area and, if site-specific, the site, or has plans to issue a
task order which includes the technical area and, if site-specific, the site, or when the work wolates paragraphs
(c)(2), (c)(3) or (c)(4) of this section. :

(e) Access to and use of information.

(1) If in the performance of this contra'ct, the contractor obtains access to information, such as NRC plans,
policies, reports, studies, financial plans, internal data protected by the Privacy Act of 1974 (5 U.S.C. Section
552a (1988)), or the Freedom of Information Act (5 U.S.C. Section 552 (1986)), the contractor agrees not to:

(i) Use this information for any private purpose until the information has been released to the public;

(i) Compete for work for the Commission based on the information for a period of six months after either
the completion of this contract or the release of the information to the public, whichever is first;

(iil) Submit an unsolicited proposal to the Government based on the information until one year after the
release of the information to the public; or

(iv) Release the information without prior written approval by the contracting officer unless the information
has previously been released to the public by the NRC.

(2) In addition, the contractor agrees that, to the extent it receives or is given access to proprietary data,
data protected by the Privacy Act of 1974 (5 U.S.C. Section 552a (1988)), or the Freedom of Information Act (5
U.S.C. Section 552 (1986)), or other confidential or privileged technical, business, or financial information
under this contract, the contractor shall treat the information in accordance with restrictions placed on use of
the information. -

(3) Subject to patent and security provisions of this contract, the contractor shall have the right to use

technical data it produces under this contract for private purposes provided that all requirements of this
contract have been met.
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(f) Subcontracts. Except as provided in 48 CFR 2009.570-2, the contractor shall include this clause,
including this paragraph, in subcontracts of any tier. The terms contract, contractor, and contracting officer,
must be appropriately modified to preserve the Government's rights.

(g) Remedies. For breach of any of the above restrictions, or for intentional nondisclosure or
misrepresentation of any relevant interest requred to be disclosed concerning this contract or for such
erroneous representations that necessarily imply bad faith, the Government may terminate the contract for
default, disqualify the contractor from subsequent contractual efforts, and pursue other remedies permitted by
law or this contract.

(h) Waiver. A request for waiver under this clause must be directed in writing to the contrac’ung officerin
accordance with the procedures outlined in 48 CFR 2009.570-9.

(i) Follow-on effort. The contractor shall be ineligible to participate in NRC contracts, subcontracts, or
proposals therefor (solicited or unsolicited), which stem directly from the contractor's performance of work
under this contract. Furthermore, unless so directed in writing by the contracting officer, the contractor may not
perform any technical consulting or management support services work or evaluation activities under this
contract on any of its products or services or the products or services of another firm if the contractor has been
substantially involved in the development or marketing of the products or services.

(1) If the contractor, under this contract, prepares a complete or essentially complete statement of work or
specifications, the contractor is not eligible to perform or participate in the initial contractual effort which is
based on the statement of work or specifications. The contractor may not incorporate its products or services
in the statement of work or specifications unless so directed in writing by the contracting officer, in which case
the restrictions in this paragraph do not apply. : '

(2) Nothing in thrs paragraph precludes the contractor from offering or selling its standard commercrat items
to the Government.

H.2 2052.215-70 KEY PERSONNEL (JAN 1993)

(a) The following individuals are considered to be essential to the successful performance of the work
hereunder:
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The contractor agrees that personnel may not be removed from the contract work or re'placed without
compliance with paragraphs (b) and (c) of this section.

(b) If one or more of the key personnel, for whatever reason, becomes, or is expected to become,
unavailable for work under this contract for a continuous period exceeding 30 work days, or is expected to
devote substantially less effort to the work than indicated in the proposal or initially anticipated, the contractor
shall immediately notify the contracting officer and shall, subject to the concurrence of the contracting officer,
promptly replace the personne! with personnel cf at least substantially equal ability and qualifications.

(c) Each request for approval of substitutions must be in writing and contain a detailed explanation of the
circumstances necessitating the proposed substitutions. The request must also contain a complete resume for
the proposed substitute and other information requested or needed by the contracting officer to evaluate the
proposed substitution. The contracting officer and the project officer shall evaluate the contractor's request
and the contracting officer shall promptly notify the contractor of his or her decision in writing.

(d) If the contracting officer determines that suitable and timely replacement of key personnel who have
been reassigned, terminated, or have otherwise become unavailable for the contract work is not reasonably
forthcoming, or that the resultant reduction of productive effort would be so substantial as to impair the
successful completion of the contract or the service order, the contract may be terminated by the contracting
officer for default or for the convenience of the Government, as appropriate. If the contracting officer finds the
contractor at fault for the condition, the contract price or fixed fee may be equitably adjusted downward to
compensate the Government for any resultant delay, loss, or damage.
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H.3 2052.242-70 RESOLVING NRC CONTRACTOR DIFFERING PROFESSIONAL VIEWS
(DPVS) (OCT 1999) ' '

(a) The Nuclear Regulatory Commission's (NRC) policy is to support the contractor's expression. of
professional health and safety related concerns associated with the contractor's work for NRC that may differ
from a prevailing NRC staff view, disagree with an NRC decision or policy position, or take issue with proposed
or established agency practices. An occasion may arise when an NRC contractor, contractor's personnel, or
subcontractor personnel believes that a conscientious expression of a competent judgment is required to
document such concerns on matters directly associated with its performance of the contract. The NRC's policy
is to support these instances as Differing Professional Views (DPVs).

(b) The procedure that will be used provides for the expression and resolution of differing professional views
(DPVs) of health and safety related concerns associated with.the mission of the agency by NRC contractors,
contractor personnel or subcontractor personnel on matters directly associated with its performance of the
contract. This procedure may be found in Attachments to this document. The contractor shall provide a copy
of the NRC DPV procedure to all of its employees performing under this contract and to all subcontractors who
shall, in turn, provide a copy of the procedure to its employees. The prime contractor or subcontractor shall
submit all DPV's received but need not endorse them.

H.4 2052.242-71 PROCEDURES FOR RESOLVING NRC CONTRACTOR DIFFERING
PROFESSIONAL VIEWS (DPVS) (OCT 1999)

(a) The following procedure provides for the expression and resolution of differing professional views (DPVs)
of health and safety related concerns of NRC contractors and contractor personnel on matters connected to
the subject of the contract. Subcontractor DPVs must be submitted through the prime contractor. The prime
contractor or subcontractor shall submit all DPV's received but need not endorse them.

(b) The NRC may authorize up to eight reimbursable hours for the contractor to document, in writing, a DPV
by the contractor, the contractor's personnel, or subcontractor personnel. The contractor shall not be entitled
to any compensation for effort on a DPV which exceeds the specified eight hour limit.

- (c) Before incurring costs to-document a DPV, the contractor shall first determine whether there are
sufficient funds obligated under the contract which are available to cover the costs of writing a DPV. If there
are insufficient obligated funds under the contract, the contractor shall first request the NRC contracting officer
for additional funding te cover the costs of preparing the DPV and authorization to proceed.

(d) Contract funds shall not be authorized to document an allegation where the use of this NRC contractor
DPV process is inappropriate. Examples of such instances are: allegations of wrongdoing which should be
addressed directly to the NRC Office of the Inspector General (OIG), issues submitted anonymously, or issues
raised which have already been considered, addressed, or rejected, absent significant new information. This
procedure does not provide anonymity. Individuals desiring anonymity should contact the NRC OIG or submit
the information under NRC's Allegation Program, as appropriate.

(e) When required, the contractor shall initiate the DPV process by submitting a written statement directly to
the NRC Office Director or Regional Administrator responsible for the contract, with a copy to the Contracting
Officer, Division of Contracts and Property Management, Office of Administration. Each DPV submitted will be
evaluated on its own merits.

(f) The DPV, while being brief, must contain the following as it relates to the subject matter of the contract:
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(1) A summary of the prevailing NRC view, exnstmg NRC decision or stated position, or the proposed or
established NRC practice. :

(2) A description of the submitter's views and how they differ from any of the above items.

(3) The rationale for the submitter's views, including an assessment based on risk, safety and cost benefit
- considerations of the consequences should the submitter's position not be adopted by NRC.

(g) The Office Director or Regional Administrator will immediately forward the submittal to the NRC DPV
Review Panel and acknowledge receipt of the DPV, ordinarily within five (5) calendar days of receipt.

(h) The panel will normally review the DPV within seven calendar days of receipt to determine whether
enough information has been supplied to undertake a detailed review of the issue. Typically, within 30
calendar days of receipt of the necessary information to begin a review, the panel will provide a written report
of its findings to the Office Director or Regional Administrator and to the Contracting Officer, which includes a
recommended course of action.

(i) The Office Director or Regional Administrator will consider the DPV Review Panel's report, make a
decision on the DPV and provide a written decision to the contractor and the Contracting Officer normally
within seven calendar days after receipt of the panel's recommendation. :

(j) Subsequent to the decision made regarding the DPV Review Panel's report, a summary of the issue and
its disposition will be included in the NRC Weekly Information Report submitted by the Office Director. The
DPV file will be retained in the Office or Region for a minimum of one year thereafter. For purposes of the
contract, the DPV shall be considered a deliverable under the contract. Based upon the Office Director or
Regional Administrator's report, the matter will be closed.

H.5 GOVERNMENT FURNISHED EQUIPMENT/PROPERTY - NONE PROVIDED (JUN 1988)

The Government will not provide any equipment/property under this contract.

H.6 SEAT BELTS

Contractors, subcontractbrs,'and grantees, are encouraged to adopt and enforce on-the-job seat belt policies
and programs for their employees when operating company-owned, rented, or personally owned vehicles.

H.7 Annual and Final Contractor Performance Evaluations

Annual and final evaluations of contractor performance under this contract will be prepared in accordance
with FAR 42.15, "Contractor Performance Information,” normally at the time the contractor is notified of the
NRC's intent to exercise the contract option. If the multi-year contract does not have option years, then an
annual evaluation will be prepared (state time for annual evaluation). Final evaluations of contractor
performance will be prepared at the expiration of the contract during the contract closeout process.

The Contracting Officer will transmit the NRC Project Officer's annual and final contractor performance
evaluations to the contractor's Project Manager, unless otherwise instructed by the contractor. The contractor
will be permitted thirty days to review the document. The contractor may concur without comment, submit
additional information, or request a meeting to discuss the performance evaluation. The Contracting Officer
may request the contractor's Project Manger to attend a meeting to discuss the performance evaluation.
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Where a contractor concurs with, or takes no exception to an annual performance evaluation, the Contracting
Officer will consider such evaluation final and releasable for source selection purposes. Disagreements
between the parties regarding a performance evaluation will be referred to an individual one level above the
Contracting Officer, whose decision will be final.

The Contracting Officer will send a copy of the completed evaluation report, marked "For Official Use Only,"
to the contractor's Project Manager for their records as soon as practicable after it has been finalized. The
completed evaluation report also will be used as a tool to improve communications between the NRC and the
contractor and to improve contract performance.

The completed annual performance evaluation will be used to support future award decisions in accordance
with FAR 42.1502(a) and 42.1503(c). During the period the information is being used to provide source
selection information, the completed annual performance evaluation will be released to only two parties - the
Federal government personnel performing the source selection evaluation and the contractor under evaluation
if the contractor does not have a copy of the report already.

H.8 Compliance with U.S. Immigration Laws and Reguiations

NRC contractors are responsible to ensure that their alien personnel are not in violation of United States
Immigration and Naturalization (INS) laws and regulations, including employment authorization documents and
visa requirements. Each alien employee of the Contractor must be lawfully admitted for permanent residence
as evidenced by Alien Registration Receipt Card Form 1-151 or must present other evidence from the
Immigration and Naturalization Services that employment will not affect his/her immigration status. The INS
Office of Business Liaison (OBL) provides information to contractors to help them understand the employment
eligibility verification process for non-US citizens. This information can be found on the INS website,
http://www.ins.usdoj.gov/graphics/services/employerinfo/index. htm#obl.

The NRC reserves the right to deny or withdraw Contractor use or access to NRC facilities or its
equipment/services, and/or take any number of contract administrative actions (e.g., disallow costs, terminate
for cause) should the Contractor violate the Contractor's responsibility under this clause. '

H.9 WHISTLEBLOWER PROTECTION FOR NRC CONTRACTOR AND SUBCONTRACTOR
EMPLOYEES (JULY 2006) -

(a) The U.S. Nuclear Regulatory Commission (NRC) contractor and its subcontractor are subject to the
Whistleblower Employee Protection public law provisions as codified at 42 U.S.C. 5851. NRC contractor(s) and
subcontractor(s) shall comply with the requirements of this Whistleblower Employee Protection law, and the
implementing regulations of the NRC and the Department of Labor (DOL). See, for example, DOL Procedures
on Handling Complaints at 29 C.F.R. Part 24 concerning the employer obligations, prohibited acts, DOL
procedures and the requirement for prominent posting of notice of Employee Rights at Appendix A to Part 24.

(b) Under this Whistleblower Employee Protection law, as implemented by regulations, NRC contractor and
subcontractor employees are protected from discharge, reprisal, threats, intimidation, coercion, blacklisting or
other employment discrimination practices with respect to compensation, terms, conditions or privileges of their
employment because the contractor or subcontractor employee(s) has provided notice to the employer,
refused to engage in unlawful practices, assisted in proceedings or testified on activities concerning alleged
violations of the Atomic Energy Act of 1954 (as amended) and the Energy Reorganization Act of 1974 (as
amended).



NRC-04-07-112 ~ Section H

(c) The contractor shall insert this or the substance of this clause in any subcontracts involving work
performed under this contract.
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PART Il - CONTRACT CLAUSES

SECTION ! - CONTRACT CLAUSES

1.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation
Number, Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY
REFERENCE" in Section | of this contract. See FAR 52.252-2 for an internet address (if specified) for
electronic access to the full text of a clause.

NUMBER TITLE DATE
' FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)
52.202-1 DEFINITIONS - JUL 2004
52.203-3 GRATUITIES - APR 1984
+ 52.203-5 COVENANT AGAINST CONTINGENT FEES APR 1984
52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO  SEP 2006
THE GOVERNMENT
52.203-7 ANTI-KICKBACK PROCEDURES JUL 1995
52.203-8 CANCELLATION, RESCISSION, AND RECOVERY JAN 1997
' OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY
52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR JAN 1997
IMPROPER ACTIVITY '
62.203-12 LIMITATION ON PAYMENTS TO INFLUENCE SEP 2005
CERTAIN FEDERAL TRANSACTIONS
52.204-4 PRINTED OR COPIED DOUBLE-SIDED AUG 2000
ON RECYCLED PAPER
52.204-7 CENTRAL CONTRACTOR REGISTRATION JUL 2006
52.209-6 PROTECTING THE GOVERNMENT'S INTEREST SEP.2006
WHEN SUBCONTRACTING WITH CONTRACTORS
DEBARRED, SUSPENDED, OR PROPOSED FOR
DEBARMENT
52.215-2 AUDIT AND RECORDS--NEGOTIATION JUN 1999
52.215-8 ORDER OF PRECEDENCE--UNIFORM CONTRACT  OCT 1997
FORMAT
52.216-7 ALLOWABLE COST AND PAYMENT DEC 2002
52.216-8 FIXED-FEE MAR 1997
52.219-4 NOTICE OF PRICE EVALUATION PREFERENCE JUL 2005
FOR HUBZONE SMALL BUSINESS CONCERNS
52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS MAY 2004
52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN OCT 2001
ALTERNATE Il (OCT 2001)
52.219-16 LIQUIDATED DAMAGES-SMALL BUSINESS JAN 1999
SUBCONTRACTING PLAN
52.222-3 CONVICT LABOR JUN 2003

I-1
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- 52.222-21 PROHIBITION OF SEGREGATED FACILITIES FEB 1999

52.222-26 EQUAL OPPORTUNITY MAR 2007

52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED SEP 2006
VETERANS OF THE VIETNAM ERA, AND OTHER

: ELIGIBLE VETERANS

52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH JUN 1998
DISABILITIES

52.222-37 EMPLOYMENT REPORTS ON SPECIAL DISABLED - SEP 2006
VETERANS, VETERANS OF THE VIETNAM ERA,

_ AND OTHER ELIGIBLE VETERANS

52.222-50 COMBATING TRAFFICKING IN PERSONS APR 2006

52.223-6 DRUG-FREE WORKPLACE MAY 2001

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN FEB 2006
PURCHASES

52.227-1 AUTHORIZATION AND CONSENT JUL 1995

52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AUG 1996
AND COPYRIGHT INFRINGEMENT

52.227-14 RIGHTS IN DATA--GENERAL JUN 1987

52.228-7 INSURANCE--LIABILITY TO THIRD PERSONS MAR 1996

52.232-17 INTEREST JUN 1996

52.232-22 LIMITATION OF FUNDS APR 1984

52.232-23 ASSIGNMENT OF CLAIMS JAN 1986

52.232-25 PROMPT PAYMENT OCT 2003

52.232-33 PAYMENT BY ELECTRONIC FUNDS--CENTRAL OCT 2003
CONTRACTOR REGISTRATION

52.233-3 PROTEST AFTER AWARD AUG 1996
ALTERNATE | (JUN 1985)

52.233-4 APPLICABLE LAW FOR BREACH OF OCT 2004
CONTRACT CLAIM

52.242-1 NOTICE OF INTENT TO DISALLOW COSTS APR 1984

52.242-3 PENALTIES FOR UNALLOWABLE COSTS MAY 2001

52.242-13 BANKRUPTCY JUL 1995

- 52.243-2 CHANGES--COST REIMBURSEMENT AUG 1987

ALTERNATE | (APR 1984)

52.244-2A SUBCONTRACTS : JUN 2007

o ALTERNATE | (JUNE 2007)

52.244-5 COMPETITION IN SUBCONTRACTING . - DEC 1996

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS MAR 2007

52.246-25 LIMITATION OF LIABILITY--SERVICES FEB 1997

52.249-6 TERMINATION (COST-REIMBURSEMENT) MAY 2004
(MAY 2004) _

52.249-14 EXCUSABLE DELAYS APR 1984

52.253-1 COMPUTER GENERATED FORMS JAN 1991

1.2 52.216-18 ORDERING (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery
orders or task orders by the individuals or activities designated in the Schedule. Such orders may be issued
from the contract effective date (Block 3 of the SF26) through three (3) years after the contract effective date.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of
conflict between a delivery order or task order and this contract, the contract shall control.
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(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in
the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in
the Schedule.

1.3 52.216-22 INDEFINITE QUANTITY (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period
stated, in the Schedule. The quantities of supplies and services specified in the Schedule are estimates only
and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the
Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or
services specified in the Schedule up to and including the quantity designated in the Schedule as the
"maximum." The Government shall order at least the quantity of supplies or services designated in the
Schedule as the "minimum.”

~(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit
on the number of orders that may be issued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations. '

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's
and Government's rights and obligations with respect to that order to the same extent as if the order were
completed during the contract's effective period; provided, that the Contractor shall not be required to make
~any deliveries under this contract beyond six months after the date of contract expiration.

1.4 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 60 days;
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 30
days before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option
clause.

(c) The total duration of this contract, including the exercise of any options under this clause shall not
.exceed four (4) years.

5 52.222-39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION
DUES OR FEES (DEC 2004)

(a) Definition. As used in this clause--

"United States" means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands,
American Samoa, Guam, the U.S. Virgin Isfands, and Wake Island.

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall
post a notice, in the form of a poster, informing employees of their rights concerning union membership and
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payment of union dues and fees, in conspicuous places in and about all its plants and offices, including all
places where notices to employees are customarily posted. The notice shall include the following information
(except that the information pertaining to National Labor Relations Board shall not be included in notices
posted in the plants or offices of carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)).

Notice to Employees

Under Federal law, employees cannot be required to join a union or maintain membership in a union in
order to retain their jobs. Under certain conditions, the law permits a union and an employer to enter into a
union-security agreement requiring employees to pay uniform periodic dues and initiation fees. However,
employees who are not union members can object to the use of their payments for certain purposes and can
only be required to pay their share of union costs relating to colliective bargaining, contract administration, and
grievance adjustment.

If you do not want to pay that portion of dues or fees used to support activities not related to collective
bargaining, contract administration, or grievance adjustment, you are entitled to an appropriate reduction in
your payment. If you believe that you have been required to pay dues or fees used in part to support activities
not related to collective bargaining, contract administration, or grievance adjustment, you may be entitled to a
refund and to an appropriate reduction in future payments.

For further information concerning your rights, you may wish to contact the National Labor Relations Board
(NLRB) either at one of its Regional offices or at the following address or toll free number:

National Labor Relations Board
Division of Information

1099 14th Street, N.W.
Washington, DC 20570
1-866-667-6572
1-866-316-6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at http://www.nirb.gov.

(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and
related implementing regulations at 29 CFR Part 470, and orders of the Secretary of Labor.

(d) In the event that the Contractor does not comply with any of the requirements set forth in paragraphs (b),
(c), or (g), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole or in
part, and declare the Contractor ineligible for further Government contracts in accordance with procedures at
29 CFR Part 470, Subpart B--Compliance Evaluations, Compiaint Investigations and Enforcement Procedures.
Such other sanctions or remedies may be imposed as are provided by 29 CFR Part 470, which implements
Executive Order 13201, or as are otherwise provided by law.

(e) The requirement to post the employee notice in paragraph (b) does not apply to--
(1) Contractors and subcontractors that employ fewer than 15 persons;

(2) Contractor establishments or construction work sites where no union has been formally recognized by
the Contractor or certified as the exclusive bargaining representative of the Contractor's employees;

(3) Contractor establishments or construction work sites located in a jurisdiction named in the definition of
the United States in which the law of that jurisdiction forbids enforcement of union-security agreements;
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(4) Co.ntractor facilities where upon the written'request of the Contractor, the Department of Labor Deputy
Assistant Secretary for Labor-Management Programs has waived the posting requirements with respect to any
of the Contractor's facilities if the Deputy Assistant Secretary finds that the Contractor has demonstrated that--

(i) The facility is in all respects separate and distinct from activities of the Contractor related to the
performance of a contract; and

(ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; or |

(5) Work outside the United States that does not involve the recruitment or employment of workers within
the United States.

(f) The Department of Labor publishes the official employee notice in two variations; one for contractors
covered by the Railway Labor Act and a second for all other contractors. The Contractor shali--

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, Office of
Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605,
Washington, DC 20210, or from any field office of the Department's Office of Labor-Management Standards or
Office of Federal Contract Compliance Programs;

(2) Download a copy of the poster from the Office of Labor- Management Standards website at
http://www.olms.dol.gov; or

(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster.

(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that
exceeds the simplified acquisition threshold, entered into in connection with this contract, unless exempted by
the Department of Labor Deputy Assistant Secretary for Labor-Management Programs on account of special
circumstances in the national interest under authority of 29 CFR 470.3(c). For indefinite quantity subcontracts,
the Contractor shall include the substance of this clause if the value of orders in any calendar year of the
subcontract is expected to exceed the simplified acquisition threshold. Pursuant to 29 CFR Part 470, Subpart
- B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures, the Secretary of Labor
may direct the Contractor to take such action in the enforcement of these regulations, including the imposition
of sanctions for noncompliance with respect to any such subcontract or purchase order. If the Contractor
becomes involved in litigation with a subcontractor or vendor, or is threatened with such involvement, as a
result of such direction, the Contractor may request the United States, through the Secretary of Labor, to enter
into such litigation.to protect the interests of the United States. '

1.6 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a
clause may be accessed electronically at this/these address(es):

http://www.arnet.gov/far



