

INTERAGENCY AGREEMENT		1. IAA NO. NRC-HQ-60-14-D-0014		PAGE 1 OF 2	
2. ORDER NO.		3. REQUISITION NO. RES-14-0428		4. SOLICITATION NO.	
5. EFFECTIVE DATE 08/13/2014		6. AWARD DATE 08/13/2014		7. PERIOD OF PERFORMANCE 08/18/2014 TO 10/31/2015	
8. SERVING AGENCY PACIFIC NORTHWEST NAT LAB ALC: DUNS: +4: US DEPARTMENT OF ENERGY PACIFIC NORTHWEST SITE OFFICE PO BOX 350 MS K9-42 RICHLAND WA 99352 POC Genice Madera TELEPHONE NO. 509-372-4010			9. DELIVER TO MATTHEW ROSSI MAIL STOP CSB C5 C11 11555 ROCKVILLE PIKE ROCKVILLE MD 20852		
10. REQUESTING AGENCY ACQUISITION MANAGEMENT DIVISION ALC: 310001 DUNS: 040535809 +4: US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE ROCKVILLE MD 20852-2738 POC Jeffrey R. Mitchell TELEPHONE NO. 301-287-0955			11. INVOICE OFFICE US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE MAILSTOP 03-E17A NRCIPACRESOURCENRCGOV ROCKVILLE MD 20852-2738		
12. ISSUING OFFICE US NRC - HQ ACQUISITION MANAGEMENT DIVISION MAIL STOP 3WFN-05-C64MP WASHINGTON DC 20555-0001			13. LEGISLATIVE AUTHORITY Energy Reorganization Act of 1974		
			14. PROJECT ID		
			15. PROJECT TITLE CRACK INITIATION TESTING FOR PRIMARY WATER STRESS		
16. ACCOUNTING DATA 201.-X0200-FEEBASED-60-60D001-11-6-213-1032-253D					
17. ITEM NO.	18. SUPPLIES/SERVICES	19. QUANTITY	20. UNIT	21. UNIT PRICE	22. AMOUNT
	<p>The NRC and the DOE Lab (PNNL) hereby enter into this Agreement, NRC-HQ-60-14-D-0014, for the project entitled, "Crack Initiation Testing for Primary Water Stress Corrosion Cracking."</p> <p>The performance period for this agreement shall commence on August 18, 2014 and will expire on October 31, 2015.</p> <p>Consideration and Obligations: (a) Authorized Cost Ceiling \$985,000.00</p> <p>Continued ...</p>				
23. PAYMENT PROVISIONS		24. TOTAL AMOUNT \$649,000.00			
25a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (SERVICING)		25b. SIGNATURE OF GOVERNMENT REPRESENTATIVE (REQUESTING)			
25d. NAME AND TITLE		25c. DATE		25e. DATE	
		JEFFREY R. MITCHELL		8/13/2014	

SUNSI REVIEW COMPLETE

TEMPLATE - ADM001

SEP 03 2014

ADM002

(b) The amount presently obligated with respect to this DOE Agreement is \$649,000.00. When and if the amount(s) paid and payable to the DOE Laboratory hereunder shall equal the obligated amount, the DOE Laboratory shall not be obligated to continue performance of the work unless and until the NRC Contracting Officer shall increase the amount obligated with respect to this DOE Agreement. Any work undertaken by the DOE Laboratory in excess of the obligated amount specified above is done so at the DOE Laboratory's sole risk.

The following documents are hereby made part of this Agreement:

Attachment No. 1: Statement of Work

Attachment No. 2: DOE Standard Terms and Conditions

PNNL's proposal dated July 23, 2014 is incorporated by reference.

NRC CONTRACTING OFFICERS REPRESENTATIVE (COR):

Matthew Rossi and Greg Operson

PNNL PROJECT MANAGER: Stephen Bruemmer

Master IAA: N/A

00001

AUTHORIZED COST CEILING

Line Item Ceiling \$985,000.00

Incrementally Funded Amount: \$649,000.00

985,000.00

This agreement is entered into pursuant to the authority of the Energy Reorganization Act of 1974, as amended (42 U.S.C 5801 et seq.). This work will be performed in accordance with the NRC/DOE Memorandum of Understanding dated November 24, 1998. To the best of our knowledge, the work requested will not place the DOE and its contractor in direct competition with the domestic private sector.

[] Fee Recoverable Work

[x] Non-fee Recoverable Work

The total amount of award: \$985,000.00. The obligation for this award is shown in box 24.