

INTERAGENCY AGREEMENT		1. IAA NO. NRC-HQ-20-15-T-0017		PAGE 1 OF 3	
2. ORDER NO.		3. REQUISITION NO. NRR-15-0133		4. SOLICITATION NO.	
5. EFFECTIVE DATE 03/23/2015		6. AWARD DATE 03/23/2015		7. PERIOD OF PERFORMANCE 03/30/2015 TO 12/15/2015	
8. SERVICING AGENCY PACIFIC NORTHWEST NAT LAB ALC: DUNS: +4: US DEPARTMENT OF ENERGY PACIFIC NORTHWEST SITE OFFICE PO BOX 350 MS K9-42 RICHLAND WA 99352 POC Genice Madera TELEPHONE NO. 509-372-4010		9. DELIVER TO ALICE ERICKSON MAIL STOP OWFN 11-D2 11555 ROCKVILLE PIKE ROCKVILLE MD 20852			
10. REQUESTING AGENCY ACQUISITION MANAGEMENT DIVISION ALC: 3100001 DUNS: 040535809 +4: US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NCRTH 11555 ROCKVILLE PIKE ROCKVILLE MD 20852-2738 POC Jeffrey R. Mitchell TELEPHONE NO. 301-415-3074		11. INVOICE OFFICE US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE MAILSTOP 03-E17A NRCIPACRESOURCENRCGOV ROCKVILLE MD 20852-2738			
12. ISSUING OFFICE US NRC - HQ ACQUISITION MANAGEMENT DIVISION MAIL STOP TWFN-5E03 WASHINGTON DC 20555-0001		13. LEGISLATIVE AUTHORITY Energy Reorganization Act of 1974			
		14. PROJECT ID			
		15. PROJECT TITLE SEE BLOCK 18 BELOW			
16. ACCOUNTING DATA 2015-X0200-FEEBASED-20-20D007-11-4-149-1128-253D					
17. ITEM NO.	18. SUPPLIES/SERVICES	19. QUANTITY	20. UNIT	21. UNIT PRICE	22. AMOUNT
	TASK ORDERING AGREEMENT: NRC-HQ-25-14-D-0001 TASK ORDER NUMBER: NRC-HQ-20-15-T-0017 AGREEMENT/TASK ORDER: NRCHQ2514D0001 - NRCHQ2015T0017 The NRC and the DOE Lab (PNNL) hereby enter into this Agreement/Task Order, NRCHQ2514D0001 - NRCHQ2015T0017, for the project entitled, Review of the St Lucie Nuclear Power Plant License Amendment Request Pertaining to Risk Informed Technical Specifications Task Force Initiative Continued ...				
23. PAYMENT PROVISIONS		24. TOTAL AMOUNT \$93,000.00			
25a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (SERVICING)		25b. SIGNATURE OF GOVERNMENT REPRESENTATIVE (REQUESTING)			
25b. NAME AND TITLE		25c. DATE		25d. CONTRACTING OFFICER JEFFREY R. MITCHELL	
				25e. DATE 3/23/2015	

SUNSI REVIEW COMPLETE

TEMPLATE - ADMIN

APR 28 2015

ADMIN02

IAA NO	ORDER NO	PAGE	OF
NRC-HQ-20-15-T-0017		2	3
00001	<p>4b, Provide Risk Informed Extended Completion Times, TS1F-505.</p> <p>The performance period for this agreement shall commence on March 30, 2015 and will expire on December 15, 2015.</p> <p>Consideration and Obligations:</p> <p>(a) Authorized Cost Ceiling \$101,071.00.</p> <p>(b) The amount presently obligated with respect to this DOE Agreement is \$93,000.00. When and if the amount(s) paid and payable to the DOE Laboratory hereunder shall equal the obligated amount, the DOE Laboratory shall not be obligated to continue performance of the work unless and until the NRC Contracting Officer shall increase the amount obligated with respect to this DOE Agreement. Any work undertaken by the DOE Laboratory in excess of the obligated amount specified above is done so at the DOE Laboratory's sole risk.</p> <p>The following documents are hereby made part of this Agreement:</p> <p>Attachment No. 1: Statement of Work</p> <p>NRC CONTRACTING OFFICERS REPRESENTATIVE (COR): Alice Erlison and Bernard Grenier</p> <p>PNNL PROJECT MANAGER: Steve Short and Garill Coles</p> <p>Master IAA: NRCHQ2514D0001</p> <p>Delivery: 5 Days After Award</p> <p>Authorized Cost Ceiling Line Item Ceiling \$101,071.00 Incrementally Funded Amount: \$93,000.00</p> <p>This agreement is entered into pursuant to the authority of the Energy Reorganization Act of 1974, as amended (42 U.S.C 5801 et seq.). This work will be performed in accordance with the NRC/DOE Memorandum of Understanding dated November 24, 1998. To the best of our knowledge, the work requested will not place the DOE and its contractor in direct competition with the domestic private sector.</p> <p>[x] Fee Recoverable Work</p> <p>Continued ...</p>		101,071.00

IAA NO
NRC-HQ-20-15-T-0017

ORDER NO

PAGE
3

OF
3

[] Non-fee Recoverable Work

Notwithstanding the agreement effective dates and period of performance start dates stated elsewhere in the agreement, the effective date of the agreement and start date of the period of performance are the last date of signature by the parties.

The total amount of award: \$101,071.00. The obligation for this award is shown in box 24.