


INTERAGENCY AGREEMENT		1. IAA NO. NRC-HQ-20-15-T-0019		PAGE 1 OF 3	
2. ORDER NO.		3. REQUISITION NO. NRR-15-0149		4. SOLICITATION NO.	
5. EFFECTIVE DATE 04/30/2015		6. AWARD DATE 04/30/2015		7. PERIOD OF PERFORMANCE 05/01/2015 TO 04/30/2017	
8. SERVICING AGENCY PACIFIC NORTHWEST NAT LAB ALC: DUNS: +4: US DEPARTMENT OF ENERGY PACIFIC NORTHWEST SITE OFFICE PO BOX 350 MS K9-42 RICHLAND WA 99352 POC Genice Madera TELEPHONE NO. 509-372-4010			9. DELIVER TO KEVIN FOLK US NUCLEAR REGULATORY COMMISSION OFFICE OF NUCLEAR REACTOR REGULATION MAIL STOP O-11F1 11555 ROCKVILLE PIKE ROCKVILLE MD 20852		
10. REQUESTING AGENCY ACQUISITION MANAGEMENT DIVISION ALC: 31000001 DUNS: 040535809 +4: US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE ROCKVILLE MD 20852-2738 POC Sandra Nesmith TELEPHONE NO. 301-415-6836			11. INVOICE OFFICE US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE MAILSTOP O3-E17A ROCKVILLE MD 20852-2738		
12. ISSUING OFFICE US NRC - HQ ACQUISITION MANAGEMENT DIVISION MAIL STOP TWFN-5E03 WASHINGTON DC 20555-0001			13. LEGISLATIVE AUTHORITY Energy Reorganization Act of 1974		
			14. PROJECT ID		
			15. PROJECT TITLE TA FOR THE ENVIRONMENTAL REVIEW OF THE LICENSE RE		
16. ACCOUNTING DATA 2015-X0200-FEEBASED-20-20D004-11-4-148-1008-251D					
17. ITEM NO.	18. SUPPLIES/SERVICES	19. QUANTITY	20. UNIT	21. UNIT PRICE	22. AMOUNT
	Task Ordering Agreement No. NRC-HQ-25-14-D-0001/Task Order No. NRC-HQ-20-15-T-0019 The NRC and DOE hereby enter into this Agreement NRC-HQ-25-14-D-0001/NRC-HQ-20-15-T-0019 for the project entitled, "TA for the Environmental Review of the License Renewal Application for the Diablo Canyon Nuclear Power Plant, Units 1 and 2." Continued ...				
23. PAYMENT PROVISIONS		24. TOTAL AMOUNT \$205,139.00			
25a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (SERVICING)		26a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (REQUESTING) 			
25b. NAME AND TITLE	25c. DATE	26b. CONTRACTING OFFICER MORIE E. GUNTER-HENDERSON		26c. DATE 4/30/15	

TEMPLATE - ADM001

SUNSI REVIEW COMPLETE

JUN - 4 2015

ADM002

The performance period for this agreement shall commence on May 1, 2015 and will expire on April 20, 2017.

Consideration and Obligations:

(A) The Authorized Cost Ceiling for the work to be accomplished under this Agreement, exclusive of the Optional Tasks (including associated travel) identified in the attached Statement of Work, is \$205,139.00.

(B) The amount presently obligated with respect to this DOE Agreement is \$205,139.00. When and if the amount(s) paid and payable to the DOE Laboratory hereunder shall equal the obligated amount, the DOE Laboratory shall not be obligated to continue performance of the work unless and until the NRC Contracting officer shall increase the amount obligated with respect to this DOE Agreement. Any work undertaken by the DOE Laboratory in excess of the obligated amount specified above is done so at the DOE Laboratory's sole risk.

Schedule of Required Tasks:

Task 1 - Task Kickoff Meeting

Task 2 - Site Visit Data Needs Development

Task 3 - Site Visit Planning and Support

Task 4 - Requests for Additional Information

Task 5 - Technical Input to Draft SEIS

Task 7 - Technical Input to Final SEIS

Task 8 - GIS EJ Map Products and Analysis

Total Authorized Cost

Ceiling.....\$205,139.00

The Government may require the delivery of the numbered line items, identified in the Schedule as an option item, in the quantity and at the cost stated in the Schedule. The Contracting Officer will issue a modification to the Agreement to authorize the optional tasks.

Schedule of Optional Tasks:

Task 6 - Public Meeting on the Draft SEIS

Task 9 - Hearing Support

Continued ...

Total of Optional Tasks and Associated Travel -
\$30,865.00

The following document is hereby made a part of
this Agreement:

Attachment No. 1: Statement of Work

Attachment No. 2: DOE Standard Terms and
Conditions

This agreement is entered into pursuant to the
authority of the Energy Reorganization Act of
1974, as amended (42 U.S.C 5801 et seq.). This
work will be performed in accordance with the
NRC/DOE Memorandum of Understanding dated
November 24, 1998. To the best of our knowledge,
the work requested will not place the DOE and its
contractor in direct competition with the
domestic private sector.

[X] Fee Recoverable Work

[] Non-fee Recoverable Work

TAC Codes - MF4019, MF4020

Master IAA: NRCHQ2514D0001

00001

Authorized Cost Ceiling

Line Item Ceiling\$205,139.00

Incrementally Funded Amount: \$205,139.00

205,139.00

The total amount of award: \$205,139.00. The
obligation for this award is shown in box 24.