

<b>INTERAGENCY AGREEMENT</b>		1. IAA NO NRC-HQ-20-16-T-0008		PAGE: 1 OF 3	
2. ORDER NO.		3. REQUISITION NO. NRR-16-0153		4. SOLICITATION NO.	
5. EFFECTIVE DATE 05/09/2016		6. AWARD DATE 04/29/2016		7. PERIOD OF PERFORMANCE 05/09/2016 TO 01/27/2017	
8. SERVICING AGENCY PACIFIC NORTHWEST NAT LAB ALC: DUNS: +4: US DEPARTMENT OF ENERGY PACIFIC NORTHWEST SITE OFFICE PO BOX 350 MS K9-42 RICHLAND WA 99352  POC Genice Madera TELEPHONE NO. 509-372-4010		9. DELIVER TO BERNARD GRENIER US NUCLEAR REGULATORY COMMISSION 11555 ROCKVILLE PIKE MAILSTOP OWFN 10 C15 ROCKVILLE MD 20852			
10. REQUESTING AGENCY ACQUISITION MANAGEMENT DIVISION ALC: 31000001 DUNS: +4: US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE ROCKVILLE MD 20852-2738  POC Shasha Malhotra TELEPHONE NO. 301-415-7803		11. INVOICE OFFICE US NUCLEAR REGULATORY COMMISSION ONE WHITE FLINT NORTH 11555 ROCKVILLE PIKE MAILSTOP O3-E17A ROCKVILLE MD 20852-2738			
12. ISSUING OFFICE US NRC - HQ ACQUISITION MANAGEMENT DIVISION MAIL STOP TWFN-5E03 WASHINGTON DC 20555-0001		13. LEGISLATIVE AUTHORITY Energy Reorganization Act of 1974			
		14. PROJECT ID			
		15. PROJECT TITLE SEE BLOCK 18			
16. ACCOUNTING DATA 2016-X0200-FEEBASED-20-20D007-11-4-149-1030-253D					
17. ITEM NO.	18. SUPPLIES/SERVICES	19. QUANTITY	20. UNIT	21. UNIT PRICE	22. AMOUNT
	TASK ORDERING AGREEMENT: NRC-HQ-25-14-D-0001 TASK ORDER NUMBER: NRC-HQ-20-16-T-0008  The NRC and the DOE Lab (PNNL) hereby enter into this Agreement/Task Order, NRCHQ2514D0001-NRC-HQ-20-16-T-0008, for the project entitled, "Technical Assistance for Review of the Calvert Cliffs Nuclear Power Plant License Amendment Request Pertaining to Risk-Informed Technical Specifications Task Force Initiative 4b, "Provide Risk-Informed Extended Completion Times," TSF-505 Continued ...				
23. PAYMENT PROVISIONS		24. TOTAL AMOUNT \$125,000.00			
25a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (SERVICING)		26a. SIGNATURE OF GOVERNMENT REPRESENTATIVE (REQUESTING)			
25b. NAME AND TITLE		25c. DATE		26b. CONTRACTING OFFICER JEFFREY R. MITCHELL	
				26c. DATE 4/29/2016	

TEMPLATE - ARRANGED

SUNSI REVIEW COMPLETE

JUN - 1 2016

ADM002

The performance period for this agreement shall commence on May 9, 2016 and will expire on January 27, 2017.

Consideration and Obligations:

(a) Authorized Cost Ceiling \$156,077.00.

(b) The amount presently obligated with respect to this DOE Agreement is \$125,000.00. When and if the amount(s) paid and payable to the DOE Laboratory hereunder shall equal the obligated amount, the DOE Laboratory shall not be obligated to continue performance of the work unless and until the NRC Contracting Officer shall increase the amount obligated with respect to this DOE Agreement. Any work undertaken by the DOE Laboratory in excess of the obligated amount specified above is done so at the DOE Laboratory's sole risk.

The following documents are hereby made part of this Agreement:

Attachment No.1:Statement of Work

PNNL PROJECT MANAGER: Ms. Eva Hickey

CONTRACTING OFFICERS REPRESENTATIVE (COR):

Bernard Grenier

PNNL's TASK PROJECT MANAGER: Steve Short

DUNS:040535809

TAS:31X0200.320

AIC:31000001

This agreement is entered into pursuant to the authority of the Energy Reorganization Act of 1974, as amended (42 U.S.C 5801 et seq.). This work will be performed in accordance with the NRC/DOE Memorandum of Understanding dated November 24, 1998. To the best of our knowledge, the work requested will not place the DOE and its contractor in direct competition with the domestic private sector.

[ x] Fee Recoverable Work

[ ] Non-fee Recoverable Work

Continued ...

	Notwithstanding the agreement effective dates and period of performance start dates stated elsewhere in the agreement, the effective date of the agreement and start date of the period of performance are the last date of signature by the parties. Master IAA: NRCHQ2514D0001				
0001	Authorized Cost Ceiling Line Item Ceiling\$156,077.00 Incrementally Funded Amount: \$125,000.00  The total amount of award: \$156,077.00. The obligation for this award is shown in box 24.				156,077.00