«° I"".' .

UNITED STATES l
NUCLEAR REGULATORY COMMISSION w 5

WASHINGTON, D. C. 20555

i ,j ")

’$

0,
’."l'nos

e MAR 2 0 1385 d

MEMORANDUM FOR: Robert S. Brown, Jr., Director
Planning and Program Analysis Staff, NMSS WPW
FROM: Richard E. Cunningham, Director

Division of Fuel Cycle and Material Safety, NMSS
SUBJECT: ENVIRONMENTAL REVIEW SUPPORT - ANL

We request that a revised proposal be obtained from Argonne National Laboratory
(ANL) for future work in support of our ongoing effort related to the decommis-
sioning of the Kerr-McGee Rare Earths Facility. The work will involve preparation
of a supplemental envirommental statement and providing expert testimony for the
hearing.

The statement of work previously used for the ANL work (see September 29, 1982,
attachment to S0EW 50-83-01) should be modified to reflect the new work.
Paragraphs 2.0, 3.2, and 6.0 should be rewritten as shown in the enclosure.

In their proposal, ANL should provide a schedule for preparation of the

envirommental statement.
fhhard E./unningham, Director

Division of Fuel Cycle and
Material Safety, NMSS

Enclosure: As stated
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Work Required

The performing organization shall furnish the necessary qualified
personnel, facilities, materials and services to prepare a
supplemental environmental statement related to decommissioning

of the Kerr-McGee West Chicago Rare Earths Facility. This will
include preparation of a draft supplemental environmental statement,
the resolution of comments received on the draft environmental
statement, preparation of the final supplemental environmental
statement and the providing of expert testimony for any hearing.

Environmental Impact Statement

A preliminary draft of each environmental statement will be
completed and submitted to NRC. Following review by the NMSS
staff, each environmental statement wi]l be completed for
publication by ANL. The FES will include comments on the DES
and appropriate responses to the comments. The draft and final
environmental statements will be prepared as NUREG documents.

The following number of copies of the required reports shall
be furnished by the performing organization to the Project Manager:

1. Preliminary Drafts - Six (6) copies
2. DES & FES - One (1) camera-ready copy
Six (6) copies

Period of Performance

Performance under this work order shall commence on April 1, 1985
and shall continue through September—36;—1986.
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