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CONTRACTOR (Name & Locaroon) EXECUTION DATE
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E. C. Rodabaugh Associates, Inc.
Hilliard, Ohio 43026 TYPE OF CONTRACT

Time and flaterial
PERIOD OF PERFORMANCEPROECT TITLE

12/1/83 - 10/15/85Consulting Services of Everet Rodabaugh to
Investigate Nozzle Load Design Limits, Overall PRINCIPAllNVESTIGATOR

Design Margins and Loading Rate Effects Everet C. Rodabaugh
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.

E. Sullivan
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